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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  24,219,462.50 (A + B)                                        ROUTE : SR
     CALL ORDER   : 100                     CONTRACT ID : R -24951-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  560  CALENDAR DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0064047
                                                                                                  0064047
                                                                                                  0064047
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0999231     HUNT PAVING COMPANY, INC.                                     A + B =  $ 22,621,768.46     100.0000%
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                 A + B =  $ 23,664,753.85     105.3806%
====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1009310              |
                                          |HUNT PAVING COMPANY, INC.   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERCHANGE MODIFICATION
                                          |                            |                            |
0001 105-06845                        LUMP|  247874.55000     247874.55|  178000.00000     178000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07040                17.000  MOS |    2296.97000      39048.49|    2375.00000      40375.00|
  FIELD OFFICE, C                         |                            |                            |
0003 108-01614                        LUMP|   16524.97000      16524.97|   21000.00000      21000.00|
  PARTNERING OVERHEAD                     |                            |                            |
0004 110-01001                        LUMP|  615676.94000     615676.94|  649000.00000     649000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-52370                        LUMP|  218348.44000     218348.44|  195000.00000     195000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02240             20616.000  m2  |       8.36000     172349.76|      12.45000     256669.20|
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02278               276.000  m   |      24.86000       6861.36|      19.50000       5382.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0008 202-02279               657.000  m   |      22.51000      14789.07|      21.50000      14125.50|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0009 202-03000                        LUMP|    2688.84000       2688.84|    6500.00000       6500.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 1                                   |                            |                            |
0010 202-06580              1100.000  m3  |      76.34000      83974.00|      53.00000      58300.00|
  CONTAMINATED SOIL, REMOVE               |                            |                            |
0011 202-51328                        LUMP|  328999.96000     328999.96|  580000.00000     580000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0012 202-52710               986.000  m2  |       6.04000       5955.44|       9.50000       9367.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0013 202-74045                24.000  EACH|      19.83000        475.92|       8.00000        192.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  24,219,462.50 (A + B)                                        ROUTE : SR
     CALL ORDER   : 100                     CONTRACT ID : R -24951-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1009310              |
                                          |HUNT PAVING COMPANY, INC.   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 202-06541                 5.000  EACH|     130.00000        650.00|      40.00000        200.00|
  REMOVE SIGN OVERHEAD, SUPPORTS, AND     |                            |                            |
  FOUNDATION                              |                            |                            |
0015 202-06541                 2.000  EACH|     390.00000        780.00|     480.00000        960.00|
  REMOVE PANEL SIGN AND BRIDGE BRACKET    |                            |                            |
  ASSEMBLY                                |                            |                            |
0016 202-78515                        LUMP|    1322.00000       1322.00|    2700.00000       2700.00|
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            |
0017 202-91840               356.000  m   |       3.30000       1174.80|       9.00000       3204.00|
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0018 802-05694                 4.000  EACH|     780.00000       3120.00|     680.00000       2720.00|
  OVERHEAD SIGN STRUCTURE ,CANTILEVER DBL |                            |                            |
  ARM, FOUNDATION, REMOVE                 |                            |                            |
0019 202-94793              1104.000  m   |      39.21000      43287.84|      37.00000      40848.00|
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            |
0020 202-94810                11.000  EACH|     441.96000       4861.56|     145.00000       1595.00|
  CURB TURNOUT, REMOVE                    |                            |                            |
0021 202-95027                 2.000  EACH|     550.83000       1101.66|    2130.00000       4260.00|
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0022 203-02000             25888.000  m3  |      27.99000     724605.12|      10.40000     269235.20|
  EXCAVATION, COMMON                      |                            |                            |
0023 203-02235              3888.000  m2  |       0.77000       2993.76|       2.20000       8553.60|
  BREAKING PAVEMENT                       |                            |                            |
0024 205-06937               500.000  m   |       5.62000       2810.00|       6.50000       3250.00|
  TEMPORARY SILT FENCE                    |                            |                            |
0025 206-51230               615.000  m3  |     220.33000     135502.95|      14.50000       8917.50|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0026 210-07095                        LUMP|  520000.00000     520000.00|  965000.00000     965000.00|
  TEMPORARY SHEETING/SHORING              |                            |                            |
0027 207-07498             29783.000  m2  |       5.67000     168869.61|       3.80000     113175.40|
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0028 211-02050              7719.000  m3  |      27.54000     212581.26|      24.00000     185256.00|
  B BORROW                                |                            |                            |
0029 211-07454             14614.000  m3  |      25.83000     377479.62|      24.00000     350736.00|
  STRUCTURE BACKFILL                      |                            |                            |
0030 301-07448               503.300  Mg  |      53.00000      26674.90|      23.60000      11877.88|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0031 304-04403                92.000  m3  |      33.05000       3040.60|      44.00000       4048.00|
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0032 304-06464              9159.000  m3  |      40.20000     368191.80|      44.00000     402996.00|
  SUBBASE FOR PCCP                        |                            |                            |
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                                          |(1) 35-0999231              |(2) 35-1009310              |
                                          |HUNT PAVING COMPANY, INC.   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 305-92470                27.000  m2  |     162.80000       4395.60|      84.00000       2268.00|
  PORTLAND CEMENT CONCRETE FOR PAVEMENT   |                            |                            |
  PATCHING                                |                            |                            |
0034 401-07334               924.000  Mg  |      66.56000      61501.44|      54.00000      49896.00|
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            |
0035 401-07403              1540.000  Mg  |      53.04000      81681.60|      41.00000      63140.00|
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0036 401-07408               541.000  Mg  |      71.76000      38822.16|      49.00000      26509.00|
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            |
0037 401-07429               227.000  Mg  |      76.96000      17469.92|      52.00000      11804.00|
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            |
0038 402-07432               449.000  Mg  |      83.20000      37356.80|      89.00000      39961.00|
  HMA TYPE A, SURFACE                     |                            |                            |
0039 402-07435               748.000  Mg  |      78.00000      58344.00|      89.00000      66572.00|
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0040 402-07453              4925.000  Mg  |      43.68000     215124.00|      47.00000     231475.00|
  HMA FOR TEMPORARY PAVEMENT              |                            |                            |
0041 406-05520                 7.700  Mg  |     312.00000       2402.40|     200.00000       1540.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0042 501-03489              1277.000  EACH|       5.32000       6793.64|      17.00000      21709.00|
  TIE BAR, RETROFIT                       |                            |                            |
0043 501-05092               432.200  m2  |     132.20000      57136.84|      52.00000      22474.40|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  300 mm                                  |                            |                            |
0044 501-05240              6205.000  m   |      22.84000     141722.20|      23.00000     142715.00|
  CONTRACTION JOINT, D1                   |                            |                            |
0045 501-05310                66.000  m   |     363.55000      23994.30|     418.00000      27588.00|
  TERMINAL JOINT                          |                            |                            |
0046 501-06266                        LUMP|   11594.16000      11594.16|    5900.00000       5900.00|
  PROFILOGRAPH, PCCP                      |                            |                            |
0047 501-06321             31009.000  m2  |      42.29000    1311370.61|      49.80000    1544248.20|
  QC/QA PCCP, 250 mm                      |                            |                            |
0048 501-06321              3440.000  m2  |      79.86000     274718.40|      59.80000     205712.00|
  QC/QA PCCP, 250 mm , REINFORCED         |                            |                            |
0049 601-04746                 1.000  EACH|   10575.98000      10575.98|   13400.00000      13400.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0050 601-06228                 3.000  EACH|   64447.38000     193342.14|   59700.00000     179100.00|
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            |
0051 602-06032              1104.000  m   |     175.02000     193222.08|     134.00000     147936.00|
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0052 602-06639               100.000  m   |     153.48000      15348.00|     104.00000      10400.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
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LINE NO / ITEM CODE / ALT                 |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 602-06646              2490.000  m   |     114.46000     285005.40|      73.00000     181770.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0054 602-06729               105.000  EACH|       9.05000        950.25|       8.60000        903.00|
  BARRIER DELINEATOR                      |                            |                            |
0055 602-06977              1123.600  m   |     137.71000     154730.96|     134.00000     150562.40|
  BARRIER, CONCRETE, 840 mm, MODIFIED     |                            |                            |
0056 603-92636               522.000  m   |      41.86000      21850.92|      45.00000      23490.00|
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0057 604-06069               122.000  m2  |      64.89000       7916.58|      46.90000       5721.80|
  CURB RAMP, CONCRETE                     |                            |                            |
0058 604-06070               580.000  m2  |      32.04000      18583.20|      47.80000      27724.00|
  SIDEWALK, CONCRETE                      |                            |                            |
0059 605-06090              2061.000  m   |      28.19000      58099.59|      31.30000      64509.30|
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0060 605-06120               107.000  m   |     121.25000      12973.75|      81.00000       8667.00|
  CURB, CONCRETE                          |                            |                            |
0061 605-06140               376.000  m   |      39.11000      14705.36|      59.60000      22409.60|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0062 605-06215               329.000  m   |      73.68000      24240.72|      90.20000      29675.80|
  CENTER CURB, D, CONCRETE                |                            |                            |
0063 605-94082                 3.000  EACH|     906.13000       2718.39|     235.00000        705.00|
  CURB TURNOUT, CONCRETE                  |                            |                            |
0064 610-07486                79.900  Mg  |     166.40000      13295.36|      96.00000       7670.40|
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0065 611-05330               926.000  m2  |      48.61000      45012.86|      52.40000      48522.40|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0066 615-06505                 2.000  EACH|     605.92000       1211.84|     456.00000        912.00|
  MONUMENT, B                             |                            |                            |
0067 615-06515                25.000  EACH|     192.79000       4819.75|     112.00000       2800.00|
  MONUMENT, D                             |                            |                            |
0068 615-06527                 1.000  EACH|     385.58000        385.58|     470.00000        470.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0069 615-92498                 1.000  EACH|    1652.50000       1652.50|     540.00000        540.00|
  BENCH MARK                              |                            |                            |
0070 616-02320               198.000  m2  |       2.25000        445.50|       3.10000        613.80|
  GEOTEXTILES                             |                            |                            |
0071 616-06451               352.500  Mg  |      51.62000      18196.05|      29.00000      10222.50|
  RIPRAP, UNIFORM                         |                            |                            |
0072 621-01004                 2.000  EACH|     727.10000       1454.20|     690.00000       1380.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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0073 621-06545                 0.500  Mg  |     798.71000        399.36|    1070.00000        535.00|
  FERTILIZER                              |                            |                            |
0074 621-06548                 6.000  kg  |      60.59000        363.54|      80.00000        480.00|
  SEED MIXTURE, CV                        |                            |                            |
0075 621-06554                85.000  kg  |       8.92000        758.20|      13.00000       1105.00|
  SEED MIXTURE, U                         |                            |                            |
0076 621-06565                 2.300  Mg  |     501.26000       1152.90|     460.00000       1058.00|
  MULCHING MATERIAL                       |                            |                            |
0077 621-06567                22.900  kL  |       1.10000         25.19|       2.00000         45.80|
  WATER                                   |                            |                            |
0078 621-06574              1266.000  m2  |       3.97000       5026.02|       6.60000       8355.60|
  SODDING                                 |                            |                            |
0079 701-51195              2652.000  m   |      99.15000     262945.80|     167.00000     442884.00|
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0080 701-91792               100.000  EACH|      82.62000       8262.00|     162.00000      16200.00|
  PILE TIP, STEEL H                       |                            |                            |
0081 702-04325                        LUMP|  275416.16000     275416.16|  465000.00000     465000.00|
  TEMPORARY SHORING                       |                            |                            |
0082 702-92857               303.200  m3  |     385.58000     116907.86|     493.00000     149477.60|
  CONCRETE, C, SUBSTRUCTURE               |                            |                            |
0083 702-93722                64.000  m3  |     330.50000      21152.00|     332.00000      21248.00|
  CONCRETE, C SIDEWALK                    |                            |                            |
0084 703-51030             28484.000  kg  |       1.43000      40732.12|       1.46000      41586.64|
  REINFORCING STEEL                       |                            |                            |
0085 703-51032            213993.000  kg  |       1.49000     318849.57|       1.74000     372347.82|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0086 703-97936               296.000  EACH|      18.73000       5544.08|      28.00000       8288.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0087 704-51006               899.400  m3  |     523.29000     470647.03|     589.00000     529746.60|
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED , |                            |                            |
  TYPE 1                                  |                            |                            |
0088 704-51006               270.000  m3  |     578.37000     156159.90|     674.00000     181980.00|
  CONCRETE, C, SUPERSTRUCTURE, MODIFIED , |                            |                            |
  TYPE 2                                  |                            |                            |
0089 706-51020               102.000  m3  |     523.29000      53375.58|     494.00000      50388.00|
  CONCRETE, C, RAILING                    |                            |                            |
0090 707-05570             53906.000  kg  |       6.61000     356318.66|       3.92000     211311.52|
  POST-TENSIONING STRAND                  |                            |                            |
0091 707-06404              1118.400  m   |     479.22000     535959.65|     526.00000     588278.40|
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            |
  BEAM , 1372 mm X 1245 mm                |                            |                            |
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0092 709-51821                        LUMP|   14519.94000      14519.94|   15920.00000      15920.00|
  SURFACE SEAL                            |                            |                            |
0093 709-51821                        LUMP|   21394.33000      21394.33|   24385.00000      24385.00|
  SURFACE SEAL , STR. 66-82-8006          |                            |                            |
0094 711-51070                48.000  EACH|     440.67000      21152.16|      65.00000       3120.00|
  ANCHOR PLATE, AP 1                      |                            |                            |
0095 715-05048              4133.000  m   |      13.09000      54100.97|      18.00000      74394.00|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0096 715-05052                27.500  m   |     141.46000       3890.15|     178.00000       4895.00|
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                            |                            |
0097 715-05053               126.200  m   |     102.42000      12925.40|      27.00000       3407.40|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0098 715-05149               159.400  m   |     105.12000      16756.13|     169.00000      26938.60|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0099 715-05151               324.500  m   |      96.59000      31343.46|     177.00000      57436.50|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0100 715-05152                21.500  m   |      96.17000       2067.66|     228.00000       4902.00|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0101 715-05175                30.000  m   |     227.93000       6837.90|     294.00000       8820.00|
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0102 715-05595                15.000  m   |     201.13000       3016.95|     226.00000       3390.00|
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            |
0103 715-05756                 2.000  m   |     189.32000        378.64|     212.00000        424.00|
  PIPE EXTENSION, CIRCULAR, 300 mm        |                            |                            |
0104 715-05891                 5.500  m   |     338.49000       1861.70|     407.00000       2238.50|
  PIPE EXTENSION, DEFORMED , MIN. AREA    |                            |                            |
  0.31 m2                                 |                            |                            |
0105 715-06471                 1.000  EACH|     565.83000        565.83|     690.00000        690.00|
  PIPE END SECTION, MIN. AREA .31 m2      |                            |                            |
0106 715-46000                 1.000  EACH|      99.59000         99.59|     345.00000        345.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0107 715-46030                 2.000  EACH|     268.20000        536.40|     585.00000       1170.00|
  PIPE END SECTION, 750 mm                |                            |                            |
0108 715-95092               419.000  m   |     221.69000      92888.11|     338.00000     141622.00|
  SLOTTED DRAIN, 300 mm                   |                            |                            |
0109 718-06528                 1.000  EACH|     737.00000        737.00|     465.00000        465.00|
  OUTLET PROTECTOR, 1                     |                            |                            |
0110 718-06531                 2.000  EACH|     606.18000       1212.36|     455.00000        910.00|
  OUTLET PROTECTOR, 3                     |                            |                            |
0111 718-06532              1000.000  m   |       3.30000       3300.00|       3.20000       3200.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  24,219,462.50 (A + B)                                        ROUTE : SR
     CALL ORDER   : 100                     CONTRACT ID : R -24951-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1009310              |
                                          |HUNT PAVING COMPANY, INC.   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0112 718-52610               776.000  m3  |      52.17000      40483.92|      41.00000      31816.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0113 718-99153             15740.000  m2  |       0.52000       8184.80|       1.90000      29906.00|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0114 720-44000                50.000  EACH|     392.41000      19620.50|     465.00000      23250.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0115 720-44296                24.000  EACH|     479.70000      11512.80|     785.00000      18840.00|
  CAP INLET                               |                            |                            |
0116 720-45041                 2.000  EACH|    2097.83000       4195.66|    5745.00000      11490.00|
  INLET, H5                               |                            |                            |
0117 720-45045                10.000  EACH|    1044.41000      10444.10|    1985.00000      19850.00|
  INLET, J10                              |                            |                            |
0118 720-45055                 4.000  EACH|    1044.41000       4177.64|    2185.00000       8740.00|
  INLET, M10                              |                            |                            |
0119 720-45080                15.000  EACH|    1427.88000      21418.20|    2965.00000      44475.00|
  INLET, S14                              |                            |                            |
0120 720-45085                 3.000  EACH|    1435.80000       4307.40|    3065.00000       9195.00|
  INLET, T14                              |                            |                            |
0121 720-45141                 4.000  EACH|    1742.49000       6969.96|    4850.00000      19400.00|
  INLET, H5, MODIFIED                     |                            |                            |
0122 720-45250                 1.000  EACH|    1445.99000       1445.99|    3385.00000       3385.00|
  CATCH BASIN, K10                        |                            |                            |
0123 720-45410                 5.000  EACH|    1959.82000       9799.10|    2195.00000      10975.00|
  MANHOLE, C4                             |                            |                            |
0124 720-45605                 6.300  m   |    1390.57000       8760.59|    1890.00000      11907.00|
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            |
0125 720-45615                 6.500  m   |    1375.04000       8937.76|    1660.00000      10790.00|
  STRUCTURE, INLET, RECONSTRUCT           |                            |                            |
0126 720-98174                 8.000  EACH|    1432.57000      11460.56|    3270.00000      26160.00|
  INLET, B15                              |                            |                            |
0127 720-98555                 2.000  EACH|    1449.54000       2899.08|    3470.00000       6940.00|
  INLET, C15                              |                            |                            |
0128 726-03769                 2.000  EACH|   11016.65000      22033.30|    9845.00000      19690.00|
  BEARING ASSEMBLY, POT PB2               |                            |                            |
0129 726-03770                 2.000  EACH|    6760.00000      13520.00|    5185.00000      10370.00|
  BEARING ASSEMBLY, POT PB4               |                            |                            |
0130 726-03784                 2.000  EACH|    7381.15000      14762.30|    5685.00000      11370.00|
  BEARING ASSEMBLY, POT, PB1              |                            |                            |
0131 726-03785                 2.000  EACH|    9364.15000      18728.30|    9135.00000      18270.00|
  BEARING ASSEMBLY, POT, PB3              |                            |                            |
0132 728-98377                        LUMP|   16921.57000      16921.57|   14415.00000      14415.00|
  MASONRY COATING                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  24,219,462.50 (A + B)                                        ROUTE : SR
     CALL ORDER   : 100                     CONTRACT ID : R -24951-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1009310              |
                                          |HUNT PAVING COMPANY, INC.   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0133 731-93945              1447.000  m2  |     192.79000     278967.13|     169.00000     244543.00|
  FACE PANELS, CONCRETE                   |                            |                            |
0134 731-93945               594.000  m2  |      66.10000      39263.40|      39.00000      23166.00|
  FACE PANELS, CONCRETE , REMOVE          |                            |                            |
0135 731-93945              1652.000  m2  |     154.23000     254787.96|     139.00000     229628.00|
  FACE PANELS, CONCRETE , REMOVE AND RESET|                            |                            |
0136 731-93946              1447.000  m2  |      66.10000      95646.70|      73.00000     105631.00|
  WALL ERECTION                           |                            |                            |
0137 731-93947               155.600  m   |      88.13000      13713.03|      72.00000      11203.20|
  LEVELING PAD, CONCRETE                  |                            |                            |
0138 801-01504                 4.000  EACH|      55.08000        220.32|     375.00000       1500.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0139 801-06203              6256.000  m   |       0.40000       2502.40|       1.60000      10009.60|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0140 801-06207             21581.000  m   |       3.25000      70138.25|       3.60000      77691.60|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0141 801-06211                12.000  EACH|     159.74000       1916.88|     508.00000       6096.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0142 801-06218               112.000  m   |      22.03000       2467.36|      10.80000       1209.60|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0143 801-06640                26.000  EACH|     302.96000       7876.96|     280.00000       7280.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0144 801-06645                16.000  EACH|      82.62000       1321.92|      54.00000        864.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0145 801-06710              1440.000  DAY |      14.94000      21513.60|      16.00000      23040.00|
  FLASHING ARROW SIGN                     |                            |                            |
0146 801-06775                        LUMP|  173750.48000     173750.48|  235000.00000     235000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0147 801-07118                90.000  m   |     102.96000       9266.40|      85.00000       7650.00|
  BARRICADE, III-A                        |                            |                            |
0148 802-05701                36.100  m   |      31.95000       1153.40|      21.00000        758.10|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0149 802-05702                95.200  m   |      28.64000       2726.53|      14.00000       1332.80|
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0150 802-07047                 4.000  EACH|    3194.83000      12779.32|    3020.00000      12080.00|
  TRAFFIC SIGN SUPPORT FOUNDATION, I      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  24.219.462.50 (A + B)                                        ROUTE : SR
     CALL ORDER   : 100                     CONTRACT ID : R -24951-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1009310              |
                                          |HUNT PAVING COMPANY, INC.   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0151 802-76015                18.180  m2  |     179.02000       3254.58|     165.00000       2999.70|
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0152 802-76025                 4.870  m2  |     158.64000        772.58|      95.00000        462.65|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0153 802-76035                35.520  m2  |     165.25000       5869.68|     107.00000       3800.64|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0154 803-76115                 2.000  EACH|   22033.29000      44066.58|   51800.00000     103600.00|
  SPAN OVERHEAD SIGN STRUCTURE, TRI CHORD |                            |                            |
  TRUSS, SINGLE END SUPPORT               |                            |                            |
0155 803-76160                 2.000  EACH|     550.83000       1101.66|     810.00000       1620.00|
  BRIDGE BRACKET ASSEMBLY                 |                            |                            |
0156 805-01816                 1.000  EACH|     991.50000        991.50|     970.00000        970.00|
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            |
  mm X 2500 mm                            |                            |                            |
0157 805-01842                 9.000  EACH|     661.00000       5949.00|     740.00000       6660.00|
  HANDHOLE, SIGNAL                        |                            |                            |
0158 805-02615                 1.000  EACH|    2699.08000       2699.08|    2970.00000       2970.00|
  SIGNAL POLE, MAST ARM 12.2 m, ANCHOR    |                            |                            |
  BOLTS                                   |                            |                            |
0159 805-02645                 2.000  EACH|     396.60000        793.20|     360.00000        720.00|
  SIGNAL PEDESTAL FOUNDATION, A           |                            |                            |
0160 805-02654               300.000  m   |       5.51000       1653.00|       4.00000       1200.00|
  SIGNAL CABLE, NO. 19 AWG COMMUNICATION, |                            |                            |
  WITH FIGURE 8 SELF SUPPORTING, 4C       |                            |                            |
0161 805-04133                 2.000  EACH|     462.70000        925.40|     530.00000       1060.00|
  SIGNAL PEDESTAL, 3.6 m                  |                            |                            |
0162 805-06592              1828.000  m   |      33.05000      60415.40|      29.00000      53012.00|
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0163 805-06886                 1.000  EACH|   28125.50000      28125.50|   26800.00000      26800.00|
  VIDEO VEHICLE DETECTOR SYSTEM WITH 4    |                            |                            |
  CAMERAS , TEMPORARY                     |                            |                            |
0164 805-78100                 1.000  EACH|   10496.66000      10496.66|   10850.00000      10850.00|
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0165 805-78205                10.000  EACH|     720.49000       7204.90|     670.00000       6700.00|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0166 805-78215                 6.000  EACH|     783.94000       4703.64|     690.00000       4140.00|
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  24,219,462.50 (A + B)                                        ROUTE : SR
     CALL ORDER   : 100                     CONTRACT ID : R -24951-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1009310              |
                                          |HUNT PAVING COMPANY, INC.   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0167 805-78415                 2.000  EACH|    1322.00000       2644.00|    1585.00000       3170.00|
  SPAN, CATENARY, AND TETHER              |                            |                            |
0168 805-78420                 2.000  EACH|     238.23000        476.46|     240.00000        480.00|
  DISCONNECT HANGER                       |                            |                            |
0169 805-78445                 1.000  EACH|     468.21000        468.21|     430.00000        430.00|
  SIGNAL SERVICE                          |                            |                            |
0170 805-78467               100.000  m   |       5.51000        551.00|       4.25000        425.00|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0171 805-78485               208.000  m   |       3.44000        715.52|       3.10000        644.80|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0172 805-78490               648.000  m   |       3.70000       2397.60|       3.40000       2203.20|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0173 805-78510              1764.000  m   |       2.48000       4374.72|       2.80000       4939.20|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0174 805-78520                        LUMP|    4682.07000       4682.07|    1650.00000       1650.00|
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                            |                            |
  SIGNALS                                 |                            |                            |
0175 805-78746               616.000  m   |      50.90000      31354.40|      34.00000      20944.00|
  PREFORMED LOOP DETECTORS                |                            |                            |
0176 805-78906                 4.000  EACH|    1652.50000       6610.00|    1850.00000       7400.00|
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |
0177 805-78925                 1.000  EACH|     661.00000        661.00|     540.00000        540.00|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0178 805-81032                 4.000  EACH|    3040.59000      12162.36|    2850.00000      11400.00|
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0179 805-86900                18.000  EACH|     534.31000       9617.58|     420.00000       7560.00|
  JUNCTION BOX                            |                            |                            |
0180 805-92504                13.000  EACH|     242.37000       3150.81|     270.00000       3510.00|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0181 806-53072                        LUMP|   19829.96000      19829.96|   12550.00000      12550.00|
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0182 807-04653                18.000  EACH|    1927.91000      34702.38|     430.00000       7740.00|
  LIGHTING FOUNDATION IN CONCRETE BARRIER |                            |                            |
0183 807-04781                 4.000  EACH|     991.50000       3966.00|    1030.00000       4120.00|
  LUMINAIRE MAST ARM, 9.1 m               |                            |                            |
0184 808-01045                56.000  m   |       6.17000        345.52|       9.80000        548.80|
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0185 808-03002               964.000  m   |       2.03000       1956.92|       2.00000       1928.00|
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  24,219,462.50 (A + B)                                        ROUTE : SR
     CALL ORDER   : 100                     CONTRACT ID : R -24951-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1009310              |
                                          |HUNT PAVING COMPANY, INC.   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0186 808-03631              3261.000  m   |       2.03000       6619.83|       2.00000       6522.00|
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0187 808-03632              3477.000  m   |       2.03000       7058.31|       2.00000       6954.00|
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0188 808-05534              1312.000  m   |       4.52000       5930.24|       2.80000       3673.60|
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0189 808-05535               181.000  m   |      14.98000       2711.38|      25.00000       4525.00|
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            |
0190 808-06680               200.000  m   |       6.72000       1344.00|      12.00000       2400.00|
  TRANSVERSE MARKINGS, EPOXY , SOLID,     |                            |                            |
  WHITE, CROSSHATCH LINE, 300 mm          |                            |                            |
0191 808-06701               180.000  m   |       1.49000        268.20|       2.10000        378.00|
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0192 808-06703               727.000  m   |       1.49000       1083.23|       2.10000       1526.70|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0193 808-06848                43.000  m   |      23.85000       1025.55|      28.00000       1204.00|
  LINE, EPOXY, DOTTED, WHITE, 100 mm,     |                            |                            |
  600m LINE, 1200 mm GAP                  |                            |                            |
0194 808-06849                 9.000  m   |      23.85000        214.65|      28.00000        252.00|
  LINE, EPOXY, DOTTED, YELLOW, 100 mm,    |                            |                            |
  600 mm LINE, 1200 mm GAP                |                            |                            |
0195 808-74805                24.000  m   |      14.98000        359.52|      24.00000        576.00|
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0196 808-74807                16.000  EACH|     192.79000       3084.64|     215.00000       3440.00|
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            |
  INDICATIONS ARROWS                      |                            |                            |
0197 808-74808                 7.000  EACH|     167.45000       1172.15|     235.00000       1645.00|
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            |
  (ONLY)                                  |                            |                            |
0198 808-75245               578.000  m   |       1.49000        861.22|       2.10000       1213.80|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0199 808-75297                28.000  m   |      12.56000        351.68|      17.00000        476.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0200 808-75320                10.000  EACH|      52.88000        528.80|      74.00000        740.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  24,219,462.50 (A + B)                                        ROUTE : SR
     CALL ORDER   : 100                     CONTRACT ID : R -24951-B                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1009310              |
                                          |HUNT PAVING COMPANY, INC.   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0201 808-75325                 6.000  EACH|      71.61000        429.66|     110.00000        660.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0202 808-94455               176.000  m   |       3.86000        679.36|      14.00000       2464.00|
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                            |                            |
  150 mm                                  |                            |                            |
0203 808-98796                65.000  m   |       6.17000        401.05|       6.00000        390.00|
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
     SECTION TOTALS                       |       A  =  $ 12,321,768.46|       A  =  $ 12,984,753.85|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |   A + B  =  $ 22,621,768.46|   A + B  =  $ 23,664,753.85|
====================================================================================================================================

CONTRACT DAYS                                           515                          534



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 108 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   182,112.05                                                  ROUTE : HOVEY LAKE
     CALL ORDER   : 108                     CONTRACT ID : R -25580-B                   COUNTIES : POSEY
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   25  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674C603

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    182,986.00     100.0000%
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $    209,323.45     114.3931%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    220,500.00     120.5010%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0626844              |(3) 35-2040801
                                          |E & B PAVING, INC.          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|    5500.00000       5500.00|   12000.00000      12000.00|   19407.20000       19407.20
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 203-02000              1253.000  CYS |      13.00000      16289.00|      24.00000      30072.00|      25.00000       31325.00
  EXCAVATION, COMMON                      |                            |                            |
0003 213-04324                 2.000  CYS |    1000.00000       2000.00|     210.00000        420.00|     400.00000         800.00
  FLOWABLE FILL                           |                            |                            |
0004 303-52308              1149.000  TON |      19.00000      21831.00|      22.00000      25278.00|      20.00000       22980.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0005 402-07432               815.000  TON |      48.00000      39120.00|      50.00000      40750.00|      52.00000       42380.00
  HMA TYPE A, SURFACE                     |                            |                            |
0006 402-07435              1388.000  TON |      40.00000      55520.00|      44.00000      61072.00|      47.00000       65236.00
  HMA TYPE A, INTERMEDIATE                |                            |                            |
0007 405-05517                14.700  TON |     300.00000       4410.00|     300.00000       4410.00|     390.00000        5733.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0008 406-05520                 2.500  TON |     350.00000        875.00|     170.00000        425.00|     200.00000         500.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0009 615-06496               105.000  EACH|      40.00000       4200.00|      36.35000       3816.75|      37.00000        3885.00
  PARKING BARRIER                         |                            |                            |
0010 616-02842                34.000  TON |      75.00000       2550.00|      58.00000       1972.00|      70.00000        2380.00
  RIPRAP, DITCH , OUTLET, D50=10 IN.      |                            |                            |
0011 715-05048               866.000  LFT |      12.00000      10392.00|      13.00000      11258.00|       7.00000        6062.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0012 715-06517               120.000  LFT |      30.00000       3600.00|      32.00000       3840.00|      25.00000        3000.00
  PIPE, CORRUGATED PE, S, 12 IN.          |                            |                            |
0013 715-94457               140.000  LFT |      22.00000       3080.00|      15.00000       2100.00|      23.00000        3220.00
  PIPE, PVC, SDR 35, 8 IN                 |                            |                            |
0014 718-52610                71.000  CYS |      55.00000       3905.00|      28.00000       1988.00|      58.00000        4118.00
  AGGREGATE FOR UNDERDRAINS , NO. 8 STONE |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   182,112.05                                                  ROUTE : HOVEY LAKE
     CALL ORDER   : 108                     CONTRACT ID : R -25580-B                   COUNTIES : POSEY
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-0626844              |(3) 35-2040801
                                          |E & B PAVING, INC.          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 718-99153              3014.000  SYS |       1.00000       3014.00|       1.55000       4671.70|       1.70000        5123.80
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0016 720-45025                 2.000  EACH|    2600.00000       5200.00|    2000.00000       4000.00|    1550.00000        3100.00
  INLET, D6                               |                            |                            |
0017 808-06695              5000.000  LFT |       0.30000       1500.00|       0.25000       1250.00|       0.25000        1250.00
  LINE, PAINT, SOLID, WHITE, 5 IN.        |                            |                            |
     SECTION TOTALS                       |             $    182,986.00|             $    209,323.45|                $    220,500.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    182,986.00|             $    209,323.45|                $    220,500.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE :
     CALL ORDER   : 114                     CONTRACT ID : R -25738-B                   COUNTIES : DELAWARE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/31/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1188479     BRANDT CONSTRUCTION INC                                                $    897,858.25     100.0000%
   2   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $    934,563.28     104.0880%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  33,907,297.71                                                ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 06/30/04  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0658137
                                                                                                  0658137
                                                                                                  0658137
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   99-9990064     SUPERIOR CONSTR/E & B PAVING JV                                        $ 30,722,487.58     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $ 30,968,592.80     100.8010%
   3   36-2231526     WALSH CONSTR CO OF ILL                                                 $ 31,477,634.00     102.4579%
====================================================================================================================================
                                          |(1) 99-9990064              |(2) 35-0918397              |(3) 36-2231526
                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SIGN MODERNIZATION
                                          |                            |                            |
0001 105-06845                        LUMP|  550000.00000     550000.00|  270240.00000     270240.00|  565000.00000      565000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-06845                        LUMP|  100000.00000     100000.00|    2152.72000       2152.72|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING , STR. NO. 1   |                            |                            |
0003 105-06845                        LUMP|  100000.00000     100000.00|    5381.80000       5381.80|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING , STR. NO. 2   |                            |                            |
0004 105-06845                        LUMP|  100000.00000     100000.00|    5381.80000       5381.80|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING , STR. NO. 3   |                            |                            |
0005 105-07040                20.000  MOS |    2000.00000      40000.00|    2436.10000      48722.00|    1800.00000       36000.00
  FIELD OFFICE, C                         |                            |                            |
0006 108-01614                        LUMP|   13800.00000      13800.00|   13800.00000      13800.00|   13800.00000       13800.00
  PARTNERING OVERHEAD                     |                            |                            |
0007 110-01001                        LUMP| 1250000.00000    1250000.00| 2091590.54000    2091590.54| 1450000.00000     1450000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0008 110-01001                        LUMP|  100000.00000     100000.00|   64581.63000      64581.63|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 1                                   |                            |                            |
0009 110-01001                        LUMP|  100000.00000     100000.00|   64581.63000      64581.63|   45500.00000       45500.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 2                                   |                            |                            |
0010 110-01001                        LUMP|  100000.00000     100000.00|   64581.63000      64581.63|   60000.00000       60000.00
  MOBILIZATION AND DEMOBILIZATION , STR.  |                            |                            |
  NO. 3                                   |                            |                            |
0011 201-52370                        LUMP|  465000.00000     465000.00|  262113.80000     262113.80|  465000.00000      465000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  33,907,297.71                                                ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990064              |(2) 35-0918397              |(3) 36-2231526
                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-02240            128954.000  m2  |       7.00000     902678.00|       7.50000     967155.00|       6.00000      773724.00
  PAVEMENT, REMOVE                        |                            |                            |
0013 202-02241              4070.000  m   |       8.23000      33496.10|       8.23000      33496.10|      10.00000       40700.00
  GUARDRAIL, REMOVE                       |                            |                            |
0014 202-03783                 5.000  EACH|     300.00000       1500.00|     300.00000       1500.00|     300.00000        1500.00
  SIGN, PANEL, REMOVE                     |                            |                            |
0015 202-04089                 6.000  EACH|      20.00000        120.00|      20.00000        120.00|      20.00000         120.00
  SIGN, SHEET, REMOVE                     |                            |                            |
0016 202-51328                        LUMP|  145000.00000     145000.00|  149000.00000     149000.00|  125000.00000      125000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 1                              |                            |                            |
0017 202-51328                        LUMP|  130000.00000     130000.00|  174000.00000     174000.00|  120928.55000      120928.55
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 2                              |                            |                            |
0018 202-51328                        LUMP|  120000.00000     120000.00|  184000.00000     184000.00|   90000.00000       90000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR. NO. 3                              |                            |                            |
0019 202-51368               543.550  m2  |      17.08000       9283.83|      16.15000       8778.33|      20.00000       10871.00
  SLOPEWALL, REMOVE                       |                            |                            |
0020 202-60820             10260.000  m2  |       2.50000      25650.00|       1.87000      19186.20|       2.00000       20520.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0021 202-91385                77.000  EACH|     175.00000      13475.00|     131.28000      10108.56|      25.00000        1925.00
  INLET, REMOVE                           |                            |                            |
0022 202-91840                30.000  m   |      11.09000        332.70|      12.00000        360.00|      25.00000         750.00
  FENCE, CHAIN LINK, REMOVE               |                            |                            |
0023 202-93763                 9.000  EACH|     200.00000       1800.00|     200.00000       1800.00|     450.00000        4050.00
  LIGHT STANDARD AND FOUNDATION, REMOVE   |                            |                            |
0024 202-93974                 1.000  EACH|    1500.00000       1500.00|    1500.00000       1500.00|    1500.00000        1500.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM, REMOVE                      |                            |                            |
0025 202-95579                 2.000  EACH|     325.00000        650.00|     325.00000        650.00|     325.00000         650.00
  SERVICE POINT, REMOVE                   |                            |                            |
0026 202-96479               304.000  EACH|      10.00000       3040.00|       7.53000       2289.12|      20.00000        6080.00
  BOLT, REMOVE                            |                            |                            |
0027 203-02000            220021.000  m3  |       5.00000    1100105.00|       8.06000    1773369.26|      11.00000     2420231.00
  EXCAVATION, COMMON                      |                            |                            |
0028 205-02224               300.000  m   |       5.60000       1680.00|       5.60000       1680.00|       5.60000        1680.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0029 205-06931              2931.000  Mg  |      17.00000      49827.00|      47.37000     138841.47|      36.41000      106717.71
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  33,907,297.71                                                ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990064              |(2) 35-0918397              |(3) 36-2231526
                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 205-06932               708.000  m   |      30.30000      21452.40|      30.30000      21452.40|      30.30000       21452.40
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0031 205-06933                 9.000  EACH|      60.00000        540.00|      60.00000        540.00|      60.00000         540.00
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0032 205-06937              4322.000  m   |       5.60000      24203.20|       5.60000      24203.20|       7.32000       31637.04
  TEMPORARY SILT FENCE                    |                            |                            |
0033 206-51220                44.800  m3  |     325.00000      14560.00|     161.45000       7232.96|      40.00000        1792.00
  EXCAVATION, WET                         |                            |                            |
0034 206-51225               459.020  m3  |      35.00000      16065.70|      53.82000      24704.46|      25.00000       11475.50
  EXCAVATION, DRY                         |                            |                            |
0036 210-05106                 6.000  EACH|     550.00000       3300.00|     550.00000       3300.00|     550.00000        3300.00
  CONCRETE FOUNDATION WITH GROUNDING, 760 |                            |                            |
  mm X 760 mm X 2450 mm                   |                            |                            |
0037 211-02050              3271.000  m3  |      24.00000      78504.00|      17.72000      57962.12|      12.50000       40887.50
  B BORROW                                |                            |                            |
0038 211-06467               146.710  m3  |      27.50000       4034.53|      64.58000       9474.53|      42.00000        6161.82
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0039 211-07454              3166.000  m3  |      24.00000      75984.00|      13.86000      43880.76|      12.45000       39416.70
  STRUCTURE BACKFILL                      |                            |                            |
0040 303-52308             64528.370  Mg  |      11.00000     709812.07|       6.65000     429113.66|      12.00000      774340.44
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0041 304-06464             74599.000  m3  |      18.00000    1342782.00|      32.46000    2421483.54|      27.00000     2014173.00
  SUBBASE FOR PCCP                        |                            |                            |
0045 406-05520                45.400  Mg  |     200.00000       9080.00|     163.13000       7406.10|     200.00000        9080.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0046 501-06266                        LUMP|   20800.00000      20800.00|    3150.41000       3150.41|   10000.00000       10000.00
  PROFILOGRAPH, PCCP                      |                            |                            |
0047 501-06322             17644.000  m2  |      39.40000     695173.60|      36.16000     638007.04|      42.00000      741048.00
  QC/QA PCCP, 275 mm                      |                            |                            |
0048 501-06325            243402.000  m2  |      32.47000    7903262.94|      32.15000    7825374.30|      34.75000     8458219.50
  QC/QA PCCP, 350 mm                      |                            |                            |
0049 503-05240             47000.000  m   |      22.90000    1076300.00|      25.80000    1212600.00|      18.00000      846000.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0050 601-01522                 7.000  EACH|    1300.00000       9100.00|    1300.00000       9100.00|    1300.00000        9100.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0052 601-05999                 9.000  EACH|      40.00000        360.00|      40.00000        360.00|      40.00000         360.00
  CURVED TERMINAL END                     |                            |                            |
0053 601-94689                12.000  EACH|    2100.00000      25200.00|    2100.00000      25200.00|    2100.00000       25200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0054 601-97774                 3.000  EACH|    1000.00000       3000.00|    1000.00000       3000.00|    1000.00000        3000.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  33,907,297.71                                                ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990064              |(2) 35-0918397              |(3) 36-2231526
                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 601-99105              3226.680  m   |      29.25000      94380.39|      29.25000      94380.39|      29.25000       94380.39
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0056 601-99106                 7.620  m   |      69.29000        527.99|      69.29000        527.99|      69.29000         527.99
  GUARDRAIL, W BEAM, 0.952 m SPACING      |                            |                            |
0058 602-06639               600.000  m   |      98.00000      58800.00|      50.00000      30000.00|      70.00000       42000.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0059 602-06646             17568.000  m   |      75.50000    1326384.00|      40.00000     702720.00|      36.00000      632448.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0060 602-06729              4840.000  EACH|       2.38000      11519.20|       2.69000      13019.60|       2.38000       11519.20
  BARRIER DELINEATOR                      |                            |                            |
0061 602-06944               536.000  m   |     147.75000      79194.00|     124.31000      66630.16|     145.00000       77720.00
  BARRIER, CONCRETE, 840 mm               |                            |                            |
0062 602-06976               955.000  m   |     212.60000     203033.00|     179.27000     171202.85|     175.00000      167125.00
  BARRIER, CONCRETE, 1145 mm, MODIFIED    |                            |                            |
0064 603-06040              8000.000  m   |      12.53000     100240.00|      12.53000     100240.00|      11.25000       90000.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0066 615-06490                 4.000  EACH|     150.00000        600.00|     150.00000        600.00|     150.00000         600.00
  RIGHT OF WAY MARKER                     |                            |                            |
0067 615-06510                10.000  EACH|     250.00000       2500.00|     250.00000       2500.00|     250.00000        2500.00
  MONUMENT, C                             |                            |                            |
0068 615-06515                38.000  EACH|     100.00000       3800.00|     100.00000       3800.00|     100.00000        3800.00
  MONUMENT, D                             |                            |                            |
0069 616-02320              2658.870  m2  |       2.00000       5317.74|       1.66000       4413.72|       1.26000        3350.18
  GEOTEXTILES                             |                            |                            |
0070 616-03472              1285.200  Mg  |      45.00000      57834.00|      29.69000      38157.59|      29.00000       37270.80
  RIPRAP, REVETMENT 450 mm                |                            |                            |
0071 616-05688               211.000  Mg  |      45.00000       9495.00|      41.05000       8661.55|      35.00000        7385.00
  RIPRAP, CLASS 1                         |                            |                            |
0072 616-06405               379.200  Mg  |      45.00000      17064.00|      42.44000      16093.25|      40.00000       15168.00
  RIPRAP, REVETMENT                       |                            |                            |
0073 616-51367              1743.400  m2  |      60.00000     104604.00|      59.20000     103209.28|      44.18000       77023.41
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0074 619-51859                        LUMP|   20000.00000      20000.00|   21527.21000      21527.21|   20000.00000       20000.00
  PAINT STEEL BRIDGE , STR. NO. 2         |                            |                            |
0075 619-61000                        LUMP|   22000.00000      22000.00|   16145.41000      16145.41|   22000.00000       22000.00
  CLEAN STEEL BRIDGE , STR. NO. 2         |                            |                            |
0076 619-93423                        LUMP|    3000.00000       3000.00|    2152.72000       2152.72|    3000.00000        3000.00
  POLLUTION CONTROL , STR. NO. 2          |                            |                            |
0077 621-01004                 2.000  EACH|     850.00000       1700.00|     850.00000       1700.00|     850.00000        1700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 120 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  33,907,297.71                                                  ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990064              |(2) 35-0918397              |(3) 36-2231526
                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 621-02770             12500.000  m2  |       1.45000      18125.00|       1.45000      18125.00|       1.45000       18125.00
  EROSION CONTROL BLANKET                 |                            |                            |
0079 621-06545                30.600  Mg  |     490.00000      14994.00|     490.00000      14994.00|     490.00000       14994.00
  FERTILIZER                              |                            |                            |
0080 621-06553              5610.000  kg  |       5.97000      33491.70|       5.97000      33491.70|       5.97000       33491.70
  SEED MIXTURE, R                         |                            |                            |
0081 621-06557               935.000  kg  |       4.66000       4357.10|       4.66000       4357.10|       4.66000        4357.10
  SEED MIXTURE, T                         |                            |                            |
0082 621-06565               153.000  Mg  |     449.00000      68697.00|     449.00000      68697.00|     449.00000       68697.00
  MULCHING MATERIAL                       |                            |                            |
0083 621-06567                71.900  kL  |       0.55000         39.55|       0.55000         39.55|       0.55000          39.55
  WATER                                   |                            |                            |
0084 621-06575              3298.200  m2  |       4.26000      14050.33|       4.26000      14050.33|       4.26000       14050.33
  SODDING, NURSERY                        |                            |                            |
0085 701-03808               648.000  m   |     100.00000      64800.00|     107.64000      69750.72|     122.16000       79159.68
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  4.67 mm, 305 mm                         |                            |                            |
0086 701-93633                78.400  m   |     175.00000      13720.00|      10.76000        843.58|     103.27000        8096.37
  OVERSIZED PREDRILLED PILE HOLES         |                            |                            |
0087 701-98647               312.000  m   |     100.00000      31200.00|     113.02000      35262.24|     142.58000       44484.96
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0088 702-04433                 4.000  EACH|      75.00000        300.00|     107.64000        430.56|     113.78000         455.12
  FLOOR DRAIN, PVC, 150 mm                |                            |                            |
0089 702-51005               303.000  m3  |     500.00000     151500.00|     699.63000     211987.89|     650.00000      196950.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0090 702-51015               192.000  m3  |     300.00000      57600.00|     538.18000     103330.56|     425.00000       81600.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0091 702-51863               794.000  EACH|      10.00000       7940.00|       6.46000       5129.24|      16.00000       12704.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0092 702-90915                38.000  m3  |     700.00000      26600.00|     592.00000      22496.00|     700.00000       26600.00
  CONCRETE, A                             |                            |                            |
0093 703-51030             43639.000  kg  |       1.50000      65458.50|       1.51000      65894.89|       1.13000       49312.07
  REINFORCING STEEL                       |                            |                            |
0094 703-51032            138952.000  kg  |       1.60000     222323.20|       1.61000     223712.72|       1.29000      179248.08
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0095 703-90512                43.000  EACH|      10.00000        430.00|      10.76000        462.68|      22.76000         978.68
  THREADED BAR SPLICE                     |                            |                            |
0096 703-97703               628.000  EACH|      12.00000       7536.00|      11.84000       7435.52|      21.10000       13250.80
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0097 703-97936               524.000  EACH|      13.00000       6812.00|      13.99000       7330.76|      22.89000       11994.36
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  33,907,297.71                                                ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990064              |(2) 35-0918397              |(3) 36-2231526
                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0098 704-51002               925.000  m3  |     700.00000     647500.00|     538.18000     497816.50|     800.00000      740000.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0099 706-05734                 8.000  EACH|    1200.00000       9600.00|    1291.63000      10333.04|    2000.00000       16000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0100 706-51020                71.800  m3  |     420.00000      30156.00|     592.00000      42505.60|     900.00000       64620.00
  CONCRETE, C, RAILING                    |                            |                            |
0101 707-90219                23.000  EACH|     800.00000      18400.00|     376.73000       8664.79|     325.00000        7475.00
  ELASTOMERIC BEARING                     |                            |                            |
0102 709-51821                        LUMP|    8500.00000       8500.00|    9687.24000       9687.24|    8500.00000        8500.00
  SURFACE SEAL , STR. NO. 2               |                            |                            |
0103 709-51821                        LUMP|    9900.00000       9900.00|   10763.60000      10763.60|    9900.00000        9900.00
  SURFACE SEAL , STR. NO. 3               |                            |                            |
0104 710-51870                20.000  m2  |     500.00000      10000.00|     322.91000       6458.20|     175.00000        3500.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0105 711-01786                56.000  EACH|      50.00000       2800.00|      34.44000       1928.64|      30.00000        1680.00
  STRUCTURAL STEEL DRILLING, 25 mm DIA.   |                            |                            |
  HOLE                                    |                            |                            |
0106 711-51035             51109.000  kg  |       3.50000     178881.50|       5.00000     255545.00|       3.00000      153327.00
  STRUCTURAL STEEL                        |                            |                            |
0107 711-51867             99100.000  mm2 |       0.10000       9910.00|       0.01000        991.00|       0.05000        4955.00
  STRUCTURAL STEEL CUTTING                |                            |                            |
0108 711-51877                        LUMP|  100000.00000     100000.00|   10763.60000      10763.60|   40000.00000       40000.00
  JACKING AND SUPPORTING BEAMS , STR. NO. |                            |                            |
  2                                       |                            |                            |
0109 714-03606                60.357  m   |    8000.00000     482856.00|    5500.00000     331963.50|    3500.00000      211249.50
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 3600 mm x 3600 mm             |                            |                            |
0110 714-44240                 4.000  m3  |     600.00000       2400.00|     322.91000       1291.64|     900.00000        3600.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0111 715-02839                46.000  m   |     150.00000       6900.00|     142.00000       6532.00|     175.00000        8050.00
  PIPE, POLYETHYLENE LINER, 600 mm        |                            |                            |
0112 715-05019               200.000  m   |     200.00000      40000.00|     176.99000      35398.00|     225.00000       45000.00
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            |
0113 715-05048             27624.800  m   |       7.25000     200279.80|      12.00000     331497.60|       6.00000      165748.80
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0114 715-05053              2524.000  m   |      32.00000      80768.00|      14.45000      36471.80|      75.00000      189300.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0115 715-05115                34.560  m   |     102.50000       3542.40|      12.26000        423.71|      60.00000        2073.60
  PIPE, TYPE 1, CIRCULAR, 150 mm          |                            |                            |
0116 715-05119               106.000  m   |     145.00000      15370.00|      71.81000       7611.86|      70.00000        7420.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  33,907,297.71                                                ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990064              |(2) 35-0918397              |(3) 36-2231526
                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0117 715-05123               110.000  m   |     170.00000      18700.00|      97.32000      10705.20|     105.00000       11550.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0118 715-05125                41.000  m   |     215.00000       8815.00|     123.49000       5063.09|     135.00000        5535.00
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            |
0120 715-05149                40.000  m   |     135.00000       5400.00|      66.74000       2669.60|      80.00000        3200.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0121 715-05151               336.000  m   |      80.00000      26880.00|      84.76000      28479.36|      95.00000       31920.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0122 715-05152                41.000  m   |     120.00000       4920.00|      92.13000       3777.33|     125.00000        5125.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0123 715-05169               280.000  m   |     100.00000      28000.00|      64.00000      17920.00|      70.00000       19600.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0124 715-05171                12.600  m   |     350.00000       4410.00|     122.18000       1539.47|     110.00000        1386.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0125 715-05173                16.000  m   |     280.00000       4480.00|     103.05000       1648.80|     115.00000        1840.00
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0126 715-05203               800.000  m   |      35.00000      28000.00|       8.53000       6824.00|       7.00000        5600.00
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0127 715-05218                98.000  m   |     100.00000       9800.00|     115.12000      11281.76|      80.00000        7840.00
  PIPE, TYPE 5, CIRCULAR, 375 mm          |                            |                            |
0128 715-05238               109.000  m   |     180.00000      19620.00|     216.33000      23579.97|     230.00000       25070.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60  |                            |                            |
  m2                                      |                            |                            |
0129 715-05254                57.500  m   |     490.00000      28175.00|     299.66000      17230.45|     455.00000       26162.50
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.03  |                            |                            |
  m2                                      |                            |                            |
0130 715-05343                47.000  m   |     325.00000      15275.00|     246.61000      11590.67|     300.00000       14100.00
  PIPE, TYPE 2, DEFORMED, MIN. AREA 1.08  |                            |                            |
  m2                                      |                            |                            |
0131 715-05407               200.000  m   |      32.00000       6400.00|      16.15000       3230.00|       7.57000        1514.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0132 715-05423               264.000  m   |     220.00000      58080.00|     315.00000      83160.00|     233.04000       61522.56
  PIPE, SLOTTED DRAIN, 375 mm             |                            |                            |
0133 715-05597                 4.000  m   |     550.00000       2200.00|     206.37000        825.48|     593.50000        2374.00
  PIPE EXTENSION, CIRCULAR, 600 mm        |                            |                            |
0134 715-46005                57.000  EACH|     425.00000      24225.00|     327.65000      18676.05|     187.12000       10665.84
  PIPE END SECTION, 375 mm                |                            |                            |
0135 715-46010                 5.000  EACH|     500.00000       2500.00|     364.25000       1821.25|     212.43000        1062.15
  PIPE END SECTION, 450 mm                |                            |                            |
0136 715-46020                 5.000  EACH|     550.00000       2750.00|     383.63000       1918.15|     318.19000        1590.95
  PIPE END SECTION, 600 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  33,907,297.71                                                ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
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====================================================================================================================================
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                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0137 715-46040                13.000  EACH|     850.00000      11050.00|     618.49000       8040.37|     523.91000        6810.83
  PIPE END SECTION, 900 mm                |                            |                            |
0138 715-46095                 4.000  EACH|     900.00000       3600.00|     769.18000       3076.72|     523.91000        2095.64
  PIPE END SECTION, MIN. AREA .60 m2      |                            |                            |
0139 715-96913               105.000  m   |     200.00000      21000.00|     189.00000      19845.00|     192.18000       20178.90
  PIPE, POLYETHYLENE LINER, 900 mm        |                            |                            |
0141 715-97404                 2.000  EACH|    2000.00000       4000.00|    1991.68000       3983.36|    5000.00000       10000.00
  GRATED BOX END SECTION, I, 3:1, 375 mm  |                            |                            |
0142 715-97691                 2.000  EACH|    4000.00000       8000.00|    4818.28000       9636.56|    6000.00000       12000.00
  GRATED BOX END SECTION, I, 3:1, 900 mm  |                            |                            |
0143 718-06526               176.000  Mg  |      20.00000       3520.00|      20.00000       3520.00|      45.00000        7920.00
  HMA FOR UNDERDRAINS                     |                            |                            |
0144 718-06528                18.000  EACH|     488.00000       8784.00|     411.00000       7398.00|    1100.00000       19800.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0145 718-06531               176.000  EACH|     411.00000      72336.00|     312.00000      54912.00|     300.00000       52800.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0146 718-06532              3000.000  m   |       3.00000       9000.00|       3.00000       9000.00|       3.28000        9840.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0147 718-52610              5615.000  m3  |      34.50000     193717.50|      34.16000     191808.40|      29.00000      162835.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0148 718-99153            146307.000  m2  |       0.80000     117045.60|       0.32000      46818.24|       0.60000       87784.20
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0149 720-06607                 6.000  EACH|     800.00000       4800.00|     577.37000       3464.22|     391.37000        2348.22
  SLOTTED DRAIN PIPE CLEANOUT PORT        |                            |                            |
0150 720-45041                 3.000  EACH|    3300.00000       9900.00|    3552.14000      10656.42|    3168.73000        9506.19
  INLET, H5                               |                            |                            |
0151 720-45065                 4.000  EACH|    2800.00000      11200.00|    2168.60000       8674.40|    2962.91000       11851.64
  INLET, N12                              |                            |                            |
0152 720-45069                 5.000  EACH|    2400.00000      12000.00|    1915.66000       9578.30|    2832.10000       14160.50
  INLET, P12                              |                            |                            |
0153 720-45141                47.000  EACH|    2850.00000     133950.00|    4220.96000     198385.12|    2949.52000      138627.44
  INLET, H5, MODIFIED                     |                            |                            |
0154 801-03290                 6.000  EACH|     134.00000        804.00|     134.00000        804.00|     134.00000         804.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0155 801-06203             42910.000  m   |       0.52000      22313.20|       0.52000      22313.20|       0.52000       22313.20
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0156 801-06207             81200.000  m   |       2.48000     201376.00|       2.48000     201376.00|       2.48000      201376.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0157 801-06218                16.000  m   |      14.88000        238.08|      14.88000        238.08|      14.88000         238.08
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  33,907,297.71                                                ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990064              |(2) 35-0918397              |(3) 36-2231526
                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0159 801-06640                54.000  EACH|     109.00000       5886.00|     109.00000       5886.00|     125.00000        6750.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0162 801-06645                 8.000  EACH|      39.00000        312.00|      39.00000        312.00|      50.00000         400.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0163 801-06710               600.000  DAY |      10.00000       6000.00|      10.00000       6000.00|      10.00000        6000.00
  FLASHING ARROW SIGN                     |                            |                            |
0164 801-06775                        LUMP| 1200000.00000    1200000.00|   18500.00000      18500.00|  700000.00000      700000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0165 801-97643               172.800  m   |       6.75000       1166.40|       6.75000       1166.40|       6.75000        1166.40
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0166 802-02475                14.000  EACH|     225.00000       3150.00|     225.00000       3150.00|     225.00000        3150.00
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            |
0167 802-02489               348.500  m   |      32.31000      11260.04|      32.31000      11260.04|      32.31000       11260.04
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0168 802-07060                47.000  EACH|      35.00000       1645.00|      35.00000       1645.00|      35.00000        1645.00
  SIGN, SHEET, RELOCATE                   |                            |                            |
0169 802-07102                 1.000  EACH|    8500.00000       8500.00|    8500.00000       8500.00|    8500.00000        8500.00
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                            |                            |
0170 802-07137                 4.000  EACH|     345.00000       1380.00|     345.00000       1380.00|     345.00000        1380.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VIII                        |                            |                            |
0171 802-07151                20.000  EACH|     365.00000       7300.00|     365.00000       7300.00|     365.00000        7300.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, VII                         |                            |                            |
0172 802-07153                 8.000  EACH|     375.00000       3000.00|     375.00000       3000.00|     375.00000        3000.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, XI                          |                            |                            |
0173 802-07154                 8.000  EACH|     400.00000       3200.00|     400.00000       3200.00|     400.00000        3200.00
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            |
  FOUNDATION, XII                         |                            |                            |
0174 802-07159                 1.000  EACH|    3000.00000       3000.00|    3000.00000       3000.00|    3000.00000        3000.00
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            |
  FOUNDATION, II                          |                            |                            |
0175 802-76015                88.490  m2  |     150.69000      13334.56|     150.69000      13334.56|     150.69000       13334.56
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0176 802-76025                28.800  m2  |     107.64000       3100.03|     107.64000       3100.03|     107.64000        3100.03
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0177 802-76035                 3.820  m2  |     104.95000        400.91|     104.95000        400.91|     104.95000         400.91
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
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     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990064              |(2) 35-0918397              |(3) 36-2231526
                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0178 802-76065                 7.500  m   |      42.64000        319.80|      42.64000        319.80|      42.64000         319.80
  SIGN POST, B                            |                            |                            |
0179 802-76095              5348.520  kg  |       7.17000      38348.89|       7.17000      38348.89|       7.70000       41183.60
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            |
0180 802-93388                21.000  EACH|     145.00000       3045.00|     145.00000       3045.00|     145.00000        3045.00
  BARRIER WALL SIGN BRACKET ASSEMBLY,     |                            |                            |
  MEDIAN                                  |                            |                            |
0181 802-96800              4410.000  EACH|       3.39000      14949.90|       1.99000       8775.90|       3.29000       14508.90
  SHEAR STUD CONNECTOR                    |                            |                            |
0182 803-76140                 1.000  EACH|   22000.00000      22000.00|   22000.00000      22000.00|   22000.00000       22000.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            |
  DOUBLE ARM                              |                            |                            |
0185 805-05905                 1.000  EACH|    9475.00000       9475.00|    9475.00000       9475.00|    9475.00000        9475.00
  ATR STATION- 4 LANE                     |                            |                            |
0186 805-06592                70.000  m   |      29.52000       2066.40|      29.52000       2066.40|      29.52000        2066.40
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0187 805-07575                        LUMP|  283000.00000     283000.00|  290000.00000     290000.00|  290000.00000      290000.00
  ITS CONDUIT AND HANDHOLES               |                            |                            |
0188 805-86810                 2.000  EACH|    2800.00000       5600.00|    2800.00000       5600.00|    2800.00000        5600.00
  SERVICE POINT, II                       |                            |                            |
0189 805-86889               230.000  m   |       2.46000        565.80|       2.46000        565.80|       2.46000         565.80
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0190 805-86920                25.000  EACH|      20.00000        500.00|      20.00000        500.00|      20.00000         500.00
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0191 805-86925                12.000  EACH|      22.00000        264.00|      22.00000        264.00|      22.00000         264.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0192 805-86930                22.000  EACH|      18.00000        396.00|      18.00000        396.00|      18.00000         396.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0193 805-86935                16.000  EACH|      20.00000        320.00|      20.00000        320.00|      20.00000         320.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0194 805-86955                11.000  EACH|     125.00000       1375.00|     125.00000       1375.00|     125.00000        1375.00
  CABLE DUCT MARKER                       |                            |                            |
0195 805-98335              2750.000  m   |       9.84000      27060.00|       9.84000      27060.00|       9.84000       27060.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0196 805-98336                70.000  m   |       9.84000        688.80|       9.84000        688.80|       9.84000         688.80
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  33,907,297.71                                                ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990064              |(2) 35-0918397              |(3) 36-2231526
                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0197 807-04309                 1.000  EACH|    2400.00000       2400.00|    2400.00000       2400.00|    2400.00000        2400.00
  PORTABLE TOWER LIGHTING DRIVE SYSTEM    |                            |                            |
0198 807-06476                 2.000  EACH|    7500.00000      15000.00|    7500.00000      15000.00|    7500.00000       15000.00
  LIGHT POLE, HIGH MAST, RELOCATE         |                            |                            |
0199 807-78590                 4.000  EACH|     500.00000       2000.00|     500.00000       2000.00|     500.00000        2000.00
  HANDHOLE                                |                            |                            |
0200 807-82016                 2.000  EACH|     425.00000        850.00|     425.00000        850.00|     425.00000         850.00
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  2 LUMINAIRES                            |                            |                            |
0201 807-82017                 1.000  EACH|     475.00000        475.00|     475.00000        475.00|     475.00000         475.00
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            |
  3 LUMINAIRES                            |                            |                            |
0202 807-84814                 6.000  EACH|    1175.00000       7050.00|    1175.00000       7050.00|    1175.00000        7050.00
  LIGHT POLE, 12.8 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, TRANSFORMER BASE                   |                            |                            |
0203 807-86620                 6.000  EACH|     250.00000       1500.00|     250.00000       1500.00|     250.00000        1500.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0204 807-86665                42.000  EACH|     650.00000      27300.00|     650.00000      27300.00|     650.00000       27300.00
  LUMINAIRE, HIGH MAST, 1000 WATT, HIGH   |                            |                            |
  PRESSURE SODIUM                         |                            |                            |
0205 807-86790                 7.000  EACH|     450.00000       3150.00|     450.00000       3150.00|     450.00000        3150.00
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                            |                            |
  GLARE SHIELD, 250 WATT                  |                            |                            |
0206 807-86830                 1.000  EACH|    4000.00000       4000.00|    4000.00000       4000.00|    4000.00000        4000.00
  CONCRETE FOUNDATION WITH GROUNDING,     |                            |                            |
  1220 mm DIA. X 6100 mm                  |                            |                            |
0207 807-86832                 1.000  EACH|    5500.00000       5500.00|    5500.00000       5500.00|    5500.00000        5500.00
  CONCRETE FOUNDATION WITH GROUNDING,     |                            |                            |
  HIGH MAST TOWER                         |                            |                            |
0208 807-86910                 9.000  EACH|      25.00000        225.00|      25.00000        225.00|      25.00000         225.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0209 807-86915                12.000  EACH|      25.00000        300.00|      25.00000        300.00|      25.00000         300.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0210 807-86950                17.000  EACH|      15.00000        255.00|      15.00000        255.00|      15.00000         255.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0211 807-97619                 7.000  EACH|    7100.00000      49700.00|    7100.00000      49700.00|    7100.00000       49700.00
  HIGH MAST TOWER, RETROFIT               |                            |                            |
0212 808-06701               100.000  m   |       4.20000        420.00|       4.20000        420.00|       4.20000         420.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  33,907,297.71                                                ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990064              |(2) 35-0918397              |(3) 36-2231526
                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0213 808-06703               400.000  m   |       4.20000       1680.00|       4.20000       1680.00|       4.20000        1680.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0214 808-06714               310.000  m   |       3.75000       1162.50|       3.75000       1162.50|       3.75000        1162.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0215 808-06716             20310.000  m   |       1.20000      24372.00|       1.28000      25996.80|       1.20000       24372.00
  LINE, REMOVE                            |                            |                            |
0221 808-75245               400.000  m   |       4.20000       1680.00|       4.20000       1680.00|       4.20000        1680.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0222 808-75998               946.000  EACH|      18.50000      17501.00|      18.50000      17501.00|      18.50000       17501.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0224 105-04655                18.000  MOS |     300.00000       5400.00|    7103.98000     127871.64|     816.67000       14700.06
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0225 202-95027                 3.000  EACH|     800.00000       2400.00|     800.00000       2400.00|     800.00000        2400.00
  IMPACT ATTENUATOR, REMOVE               |                            |                            |
0227 601-94690                 2.000  EACH|    3100.00000       6200.00|    3100.00000       6200.00|    3100.00000        6200.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0228 601-97803                 1.000  EACH|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0229 601-99108               175.260  m   |      49.27000       8635.06|      49.27000       8635.06|      49.27000        8635.06
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0230 611-52817                 3.000  EACH|   12500.00000      37500.00|   60000.00000     180000.00|       1.00000           3.00
  TEMPORARY CROSSOVER, B                  |                            |                            |
0231 801-06625                20.000  EACH|      42.00000        840.00|      42.00000        840.00|      42.00000         840.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0232 801-04308                 2.000  EACH|     138.00000        276.00|     138.00000        276.00|     138.00000         276.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0233 801-09133                 4.000  EACH|    8865.00000      35460.00|    8865.00000      35460.00|    8865.00000       35460.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0234 804-06771               250.000  EACH|      16.95000       4237.50|      38.95000       9737.50|      22.00000        5500.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0235 207-07498            331510.000  m2  |       6.28000    2081882.80|       9.84000    3262058.40|       8.25000     2734957.50
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0236 402-07433              4510.000  Mg  |      35.00000     157850.00|      40.00000     180400.00|      40.00000      180400.00
  HMA TYPE B, SURFACE                     |                            |                            |
0237 402-07438              7880.000  Mg  |      30.00000     236400.00|      29.00000     228520.00|      35.00000      275800.00
  HMA TYPE B, INTERMEDIATE                |                            |                            |
0238 402-07441             26410.000  Mg  |      28.00000     739480.00|      21.00000     554610.00|      31.00000      818710.00
  HMA TYPE B, BASE                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  33,907,297.71                                                ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990064              |(2) 35-0918397              |(3) 36-2231526
                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0239 402-07434               454.000  Mg  |      35.00000      15890.00|      47.71000      21660.34|      42.00000       19068.00
  HMA TYPE C, SURFACE                     |                            |                            |
0240 402-07439               784.000  Mg  |      30.00000      23520.00|      36.52000      28631.68|      35.00000       27440.00
  HMA TYPE C, INTERMEDIATE                |                            |                            |
0241 501-06727                        LUMP|   13280.00000      13280.00|   15653.47000      15653.47|   15000.00000       15000.00
  CORING, PCCP                            |                            |                            |
0242 503-05310                81.300  m   |     400.00000      32520.00|     530.24000      43108.51|     450.00000       36585.00
  TERMINAL JOINT                          |                            |                            |
0243 601-07023                 2.000  EACH|   12500.00000      25000.00|    4500.00000       9000.00|    4530.00000        9060.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0244 601-07024                 2.000  EACH|   13500.00000      27000.00|    5500.00000      11000.00|    5530.00000       11060.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0245 602-06945              6056.000  m   |     183.65000    1112184.40|     148.32000     898225.92|     120.00000      726720.00
  BARRIER, CONCRETE, 1145 mm              |                            |                            |
0246 603-92636                95.000  m   |      79.24000       7527.80|      79.24000       7527.80|      42.00000        3990.00
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0247 610-06262              1292.000  m2  |      81.00000     104652.00|      48.44000      62584.48|      70.00000       90440.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  350 mm                                  |                            |                            |
0248 715-07107                 2.000  EACH|    1200.00000       2400.00|     620.43000       1240.86|     410.80000         821.60
  PIPE END SECTION, MIN. AREA 1.08 m2     |                            |                            |
0249 808-03631             19479.000  m   |       1.57000      30582.03|       1.57000      30582.03|       1.57000       30582.03
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0250 808-05534              1393.000  m   |       3.14000       4374.02|       3.14000       4374.02|       3.14000        4374.02
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0251 808-03632             19068.000  m   |       1.57000      29936.76|       1.57000      29936.76|       1.57000       29936.76
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0252 808-03002              4629.000  m   |       1.57000       7267.53|       1.57000       7267.53|       1.57000        7267.53
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0253 808-74805                20.000  m   |      21.00000        420.00|      21.00000        420.00|      21.00000         420.00
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0254 808-05535               349.000  m   |      21.00000       7329.00|      21.00000       7329.00|      21.00000        7329.00
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 600 mm          |                            |                            |
0255 801-07119                36.000  m   |      26.80000        964.80|      26.80000        964.80|      27.00000         972.00
  BARRICADE, III-B                        |                            |                            |
0256 716-93468               985.000  m   |     600.00000     591000.00|     374.00000     368390.00|     437.04000      430484.40
  PIPE, JACKED, REINFORCED CONCRETE, 375  |                            |                            |
  mm                                      |                            |                            |
0257 716-02033                25.000  m   |     650.00000      16250.00|     417.00000      10425.00|    1056.25000       26406.25
  PIPE, JACKED, REINFORCED CONCRETE, III, |                            |                            |
  450 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $  33,907,297.71                                                ROUTE : I-65
     CALL ORDER   : 120                     CONTRACT ID : R -25987-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 99-9990064              |(2) 35-0918397              |(3) 36-2231526
                                          |SUPERIOR CONSTR/E & B PAVING|RIETH RILEY CONSTRUCTION    |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0258 716-02585                50.000  m   |     700.00000      35000.00|     391.00000      19550.00|    1431.30000       71565.00
  PIPE, JACKED, REINFORCED CONCRETE, III, |                            |                            |
  900 mm                                  |                            |                            |
0259 716-94653                51.000  m   |     750.00000      38250.00|     304.00000      15504.00|    1801.38000       91870.38
  PIPE, JACKED, REINFORCED CONCRETE, 1050 |                            |                            |
  mm                                      |                            |                            |
     SECTION TOTALS                       |             $ 30,722,487.58|             $ 30,968,592.80|                $ 31,477,634.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 30,722,487.58|             $ 30,968,592.80|                $ 31,477,634.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,183,699.97                                                  ROUTE : SR 450
     CALL ORDER   : 150                     CONTRACT ID : R -26128-A                   COUNTIES : LAWRENCE        MARTIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 475100E
                                                                                                  4751009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1875662     CRIDER & CRIDER, INC.                                                  $  3,980,403.63     100.0000%
   2   35-1134435     FOERTSCH CONSTRUCTION                                                  $  4,002,101.02     100.5451%
   3   35-1418333     ROGERS GROUP, INC.                                                     $  4,176,257.32     104.9204%
   4   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  4,274,525.40     107.3892%
====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-1134435              |(3) 35-1418333
                                          |CRIDER & CRIDER, INC.       |FOERTSCH CONSTRUCTION       |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   EROSION AND LANDSLIDE CONTROL
                                          |                            |                            |
0001 105-06845                        LUMP|   35000.00000      35000.00|   14500.00000      14500.00|   33000.00000       33000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    2000.00000      20000.00|    1400.00000      14000.00|    2050.00000       20500.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  196000.00000     196000.00|  212000.00000     212000.00|  181200.00000      181200.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   19000.00000      19000.00|   48000.00000      48000.00|   15850.00000       15850.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               344.900  m   |       8.25000       2845.43|       6.30000       2172.87|       8.85000        3052.37
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820              3000.000  m2  |       3.30000       9900.00|       3.15000       9450.00|       2.50000        7500.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93741                 2.000  EACH|     120.00000        240.00|     262.50000        525.00|     115.00000         230.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 203-02000             71303.000  m3  |       7.40000     527642.20|       3.65000     260255.95|       9.50000      677378.50
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02010              1212.000  m3  |      40.00000      48480.00|      50.00000      60600.00|      68.00000       82416.00
  EXCAVATION, ROCK                        |                            |                            |
0010 203-91878              3300.000  m   |      24.00000      79200.00|      14.00000      46200.00|      17.00000       56100.00
  LINEAR DITCH GRADING                    |                            |                            |
0011 203-93444            137520.000  Mg  |       8.33000    1145541.60|      10.85000    1492092.00|       7.50000     1031400.00
  BACKFILL, ROCK                          |                            |                            |
0013 205-06932                75.000  m   |      20.00000       1500.00|      30.00000       2250.00|      29.50000        2212.50
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0015 211-07454               436.700  m3  |      32.00000      13974.40|      25.00000      10917.50|      53.00000       23145.10
  STRUCTURE BACKFILL                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,183,699.97                                                  ROUTE : SR 450
     CALL ORDER   : 150                     CONTRACT ID : R -26128-A                   COUNTIES : LAWRENCE        MARTIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-1134435              |(3) 35-1418333
                                          |CRIDER & CRIDER, INC.       |FOERTSCH CONSTRUCTION       |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 303-01180               643.400  Mg  |      15.00000       9651.00|       9.75000       6273.15|      15.00000        9651.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0017 303-07449              2170.000  Mg  |      16.00000      34720.00|      15.40000      33418.00|      21.25000       46112.50
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0018 304-07490               350.000  Mg  |     110.00000      38500.00|      68.25000      23887.50|     120.00000       42000.00
  HMA PATCHING, TYPE B                    |                            |                            |
0019 401-06264                        LUMP|    4000.00000       4000.00|   10080.00000      10080.00|   11000.00000       11000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0020 401-07321             25550.000  Mg  |      34.15000     872532.50|      35.35000     903192.50|      35.50000      907025.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0021 401-07406               192.000  Mg  |      41.00000       7872.00|      68.25000      13104.00|      43.50000        8352.00
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            |
0022 402-07451              6000.000  Mg  |      34.15000     204900.00|      35.75000     214500.00|      36.00000      216000.00
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0023 404-05511             25704.000  m2  |       1.15000      29559.60|       0.82000      21077.28|       1.25000       32130.00
  SEAL COAT, 2                            |                            |                            |
0024 405-05517                57.550  Mg  |     280.00000      16114.00|     315.00000      18128.25|     300.00000       17265.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                83.000  Mg  |     210.00000      17430.00|     194.25000      16122.75|     215.00000       17845.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 601-01522                 4.000  EACH|    1300.00000       5200.00|    1260.00000       5040.00|    1400.00000        5600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0027 601-05071                 1.000  EACH|    1900.00000       1900.00|    1884.75000       1884.75|    2050.00000        2050.00
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0028 601-94689                 4.000  EACH|    2100.00000       8400.00|    2514.75000      10059.00|    2275.00000        9100.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0029 601-99105               507.500  m   |      34.00000      17255.00|      36.20000      18371.50|      35.00000       17762.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0030 610-07487              1750.000  Mg  |      70.00000     122500.00|      50.40000      88200.00|      75.00000      131250.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0031 615-06525                 8.000  EACH|     310.00000       2480.00|     350.00000       2800.00|     525.00000        4200.00
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0032 616-02320             15926.000  m2  |       2.00000      31852.00|       1.80000      28666.80|       1.50000       23889.00
  GEOTEXTILES                             |                            |                            |
0033 616-06405              1885.000  Mg  |      28.00000      52780.00|      22.50000      42412.50|      47.50000       89537.50
  RIPRAP, REVETMENT                       |                            |                            |
0034 616-06451               328.900  Mg  |      29.00000       9538.10|      24.00000       7893.60|      47.50000       15622.75
  RIPRAP, UNIFORM                         |                            |                            |
0035 621-01004                 3.000  EACH|     700.00000       2100.00|     700.00000       2100.00|    1000.00000        3000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,183,699.97                                                  ROUTE : SR 450
     CALL ORDER   : 150                     CONTRACT ID : R -26128-A                   COUNTIES : LAWRENCE        MARTIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-1134435              |(3) 35-1418333
                                          |CRIDER & CRIDER, INC.       |FOERTSCH CONSTRUCTION       |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 621-06545                 0.900  Mg  |     775.00000        697.50|     500.00000        450.00|     880.00000         792.00
  FERTILIZER                              |                            |                            |
0037 621-06553               190.000  kg  |       7.50000       1425.00|       7.70000       1463.00|       9.30000        1767.00
  SEED MIXTURE, R                         |                            |                            |
0038 621-06559               275.000  m2  |       3.25000        893.75|       2.50000        687.50|       0.56000         154.00
  MULCHED SEEDING, R                      |                            |                            |
0039 621-06565                 1.200  Mg  |     475.00000        570.00|     500.00000        600.00|     675.00000         810.00
  MULCHING MATERIAL                       |                            |                            |
0041 706-91957                19.500  m   |      65.00000       1267.50|      95.55000       1863.23|      75.00000        1462.50
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0042 715-04855                 2.000  EACH|    1000.00000       2000.00|     800.00000       1600.00|    1100.00000        2200.00
  PIPE END SECTION, 1050 mm               |                            |                            |
0043 715-05121                32.500  m   |     320.00000      10400.00|      90.00000       2925.00|     400.00000       13000.00
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0044 715-05123                39.800  m   |     335.00000      13333.00|     100.00000       3980.00|     250.00000        9950.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0045 715-05127                41.000  m   |     350.00000      14350.00|     160.00000       6560.00|     300.00000       12300.00
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0046 715-05128                57.000  m   |     380.00000      21660.00|     200.00000      11400.00|     255.00000       14535.00
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            |
0047 715-06004                 6.000  EACH|    1250.00000       7500.00|    1080.00000       6480.00|    1000.00000        6000.00
  CONCRETE ANCHOR, 1200 mm                |                            |                            |
0048 715-06337                12.000  m   |     480.00000       5760.00|     300.00000       3600.00|     750.00000        9000.00
  PIPE EXTENSION, CIRCULAR, 1200 mm       |                            |                            |
0049 715-06872                32.100  m   |     510.00000      16371.00|     677.25000      21739.73|     330.00000       10593.00
  PIPE LINER, THERMOPLASTIC, 1050 mm      |                            |                            |
0050 715-46005                 2.000  EACH|     460.00000        920.00|     200.00000        400.00|     525.00000        1050.00
  PIPE END SECTION, 375 mm                |                            |                            |
0051 715-46010                 9.000  EACH|     470.00000       4230.00|     225.00000       2025.00|     545.00000        4905.00
  PIPE END SECTION, 450 mm                |                            |                            |
0052 715-46020                 3.000  EACH|     490.00000       1470.00|     275.00000        825.00|     595.00000        1785.00
  PIPE END SECTION, 600 mm                |                            |                            |
0053 720-44000                 7.000  EACH|     350.00000       2450.00|     350.00000       2450.00|     525.00000        3675.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0054 801-04308                 2.000  EACH|     365.00000        730.00|     519.75000       1039.50|     680.00000        1360.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0055 801-06203              4000.000  m   |       1.40000       5600.00|       0.99000       3960.00|       0.75000        3000.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0056 801-06207              4000.000  m   |       3.50000      14000.00|       3.41000      13640.00|       2.00000        8000.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,183,699.97                                                  ROUTE : SR 450
     CALL ORDER   : 150                     CONTRACT ID : R -26128-A                   COUNTIES : LAWRENCE        MARTIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1875662              |(2) 35-1134435              |(3) 35-1418333
                                          |CRIDER & CRIDER, INC.       |FOERTSCH CONSTRUCTION       |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 801-06605                 4.000  EACH|     210.00000        840.00|     236.25000        945.00|     260.00000        1040.00
  BARRICADE, IIIA                         |                            |                            |
0058 801-06625                22.000  EACH|     110.00000       2420.00|      99.75000       2194.50|     260.00000        5720.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0059 801-06640                80.000  EACH|     105.00000       8400.00|     152.25000      12180.00|     290.00000       23200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06775                        LUMP|   78000.00000      78000.00|   65000.00000      65000.00|   92300.00000       92300.00
  MAINTAINING TRAFFIC                     |                            |                            |
0061 804-97955                12.000  EACH|      30.00000        360.00|      30.92000        371.04|      34.00000         408.00
  DELINEATOR POST, FLEXIBLE, RESET        |                            |                            |
0062 808-04298                 2.000  EACH|     415.00000        830.00|     414.75000        829.50|     425.00000         850.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0063 808-06712              1998.000  m   |       0.18000        359.64|       0.20000        399.60|       0.20000         399.60
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0064 808-06713             80299.000  m   |       0.18000      14453.82|       0.20000      16059.80|       0.20000       16059.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0065 808-06714             72177.000  m   |       0.18000      12991.86|       0.20000      14435.40|       0.20000       14435.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0066 808-75215                37.100  m   |       1.30000         48.23|       1.31000         48.60|       8.00000         296.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            |
  mm                                      |                            |                            |
0067 808-75245               110.000  m   |       1.30000        143.00|       1.31000        144.10|       2.75000         302.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0068 808-75297                13.000  m   |      21.00000        273.00|      20.32000        264.16|      16.00000         208.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0069 808-75996              3290.000  EACH|       3.20000      10528.00|       5.09000      16746.10|       4.00000       13160.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0070 808-75998              3290.000  EACH|      18.00000      59220.00|      17.25000      56752.50|      21.00000       69090.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0072 615-06527                 2.000  EACH|      75.00000        150.00|     414.75000        829.50|     450.00000         900.00
  MONUMENT, SECTION CORNER                |                            |                            |
0073 303-02051              6298.000  Mg  |      12.25000      77150.50|      13.82000      87038.36|      14.00000       88172.00
  STONE, 2                                |                            |                            |
     SECTION TOTALS                       |             $  3,980,403.63|             $  4,002,101.02|                $  4,176,257.32
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,980,403.63|             $  4,002,101.02|                $  4,176,257.32
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,183,699.97                                                  ROUTE : SR 450
     CALL ORDER   : 150                     CONTRACT ID : R -26128-A                   COUNTIES : LAWRENCE        MARTIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   EROSION AND LANDSLIDE CONTROL
                                          |                            |                            |
0001 105-06845                        LUMP|   26000.00000      26000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    1200.00000      12000.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  225000.00000     225000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   19000.00000      19000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               344.900  m   |       8.00000       2759.20|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-60820              3000.000  m2  |       3.75000      11250.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93741                 2.000  EACH|     100.00000        200.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 203-02000             71303.000  m3  |       6.00000     427818.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02010              1212.000  m3  |      49.00000      59388.00|                            |
  EXCAVATION, ROCK                        |                            |                            |
0010 203-91878              3300.000  m   |      23.00000      75900.00|                            |
  LINEAR DITCH GRADING                    |                            |                            |
0011 203-93444            137520.000  Mg  |       9.00000    1237680.00|                            |
  BACKFILL, ROCK                          |                            |                            |
0013 205-06932                75.000  m   |      13.00000        975.00|                            |
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0015 211-07454               436.700  m3  |      39.00000      17031.30|                            |
  STRUCTURE BACKFILL                      |                            |                            |
0016 303-01180               643.400  Mg  |      27.00000      17371.80|                            |
  COMPACTED AGGREGATE, 53                 |                            |                            |
0017 303-07449              2170.000  Mg  |      27.00000      58590.00|                            |
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0018 304-07490               350.000  Mg  |      79.00000      27650.00|                            |
  HMA PATCHING, TYPE B                    |                            |                            |
0019 401-06264                        LUMP|    3000.00000       3000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0020 401-07321             25550.000  Mg  |      42.00000    1073100.00|                            |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0021 401-07406               192.000  Mg  |      54.00000      10368.00|                            |
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            |
0022 402-07451              6000.000  Mg  |      49.00000     294000.00|                            |
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,183,699.97                                                  ROUTE : SR 450
     CALL ORDER   : 150                     CONTRACT ID : R -26128-A                   COUNTIES : LAWRENCE        MARTIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0023 404-05511             25704.000  m2  |       1.00000      25704.00|                            |
  SEAL COAT, 2                            |                            |                            |
0024 405-05517                57.550  Mg  |     300.00000      17265.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                83.000  Mg  |     100.00000       8300.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 601-01522                 4.000  EACH|    1250.00000       5000.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0027 601-05071                 1.000  EACH|    1975.00000       1975.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0028 601-94689                 4.000  EACH|    2300.00000       9200.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0029 601-99105               507.500  m   |      34.00000      17255.00|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0030 610-07487              1750.000  Mg  |      78.00000     136500.00|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0031 615-06525                 8.000  EACH|     300.00000       2400.00|                            |
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            |
0032 616-02320             15926.000  m2  |       2.00000      31852.00|                            |
  GEOTEXTILES                             |                            |                            |
0033 616-06405              1885.000  Mg  |      21.00000      39585.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0034 616-06451               328.900  Mg  |      21.00000       6906.90|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0035 621-01004                 3.000  EACH|     725.00000       2175.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06545                 0.900  Mg  |     900.00000        810.00|                            |
  FERTILIZER                              |                            |                            |
0037 621-06553               190.000  kg  |       8.00000       1520.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0038 621-06559               275.000  m2  |       4.00000       1100.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0039 621-06565                 1.200  Mg  |    1900.00000       2280.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0041 706-91957                19.500  m   |      69.00000       1345.50|                            |
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0042 715-04855                 2.000  EACH|     975.00000       1950.00|                            |
  PIPE END SECTION, 1050 mm               |                            |                            |
0043 715-05121                32.500  m   |     125.00000       4062.50|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,183,699.97                                                  ROUTE : SR 450
     CALL ORDER   : 150                     CONTRACT ID : R -26128-A                   COUNTIES : LAWRENCE        MARTIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0044 715-05123                39.800  m   |     138.00000       5492.40|                            |
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0045 715-05127                41.000  m   |     192.00000       7872.00|                            |
  PIPE, TYPE 1, CIRCULAR, 1050 mm         |                            |                            |
0046 715-05128                57.000  m   |     195.00000      11115.00|                            |
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            |
0047 715-06004                 6.000  EACH|    1625.00000       9750.00|                            |
  CONCRETE ANCHOR, 1200 mm                |                            |                            |
0048 715-06337                12.000  m   |     335.00000       4020.00|                            |
  PIPE EXTENSION, CIRCULAR, 1200 mm       |                            |                            |
0049 715-06872                32.100  m   |     320.00000      10272.00|                            |
  PIPE LINER, THERMOPLASTIC, 1050 mm      |                            |                            |
0050 715-46005                 2.000  EACH|     345.00000        690.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0051 715-46010                 9.000  EACH|     375.00000       3375.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0052 715-46020                 3.000  EACH|     410.00000       1230.00|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0053 720-44000                 7.000  EACH|     395.00000       2765.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0054 801-04308                 2.000  EACH|     275.00000        550.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0055 801-06203              4000.000  m   |       1.50000       6000.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0056 801-06207              4000.000  m   |       3.75000      15000.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0057 801-06605                 4.000  EACH|     225.00000        900.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0058 801-06625                22.000  EACH|     115.00000       2530.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0059 801-06640                80.000  EACH|     118.00000       9440.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0060 801-06775                        LUMP|   77000.00000      77000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0061 804-97955                12.000  EACH|      20.00000        240.00|                            |
  DELINEATOR POST, FLEXIBLE, RESET        |                            |                            |
0062 808-04298                 2.000  EACH|     500.00000       1000.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0063 808-06712              1998.000  m   |       0.20000        399.60|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,183,699.97                                                  ROUTE : SR 450
     CALL ORDER   : 150                     CONTRACT ID : R -26128-A                   COUNTIES : LAWRENCE        MARTIN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1357381              |                            |
                                          |O'MARA, DAVE CONTRACTOR     |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0064 808-06713             80299.000  m   |       0.20000      16059.80|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0065 808-06714             72177.000  m   |       0.20000      14435.40|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0066 808-75215                37.100  m   |      10.00000        371.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 300  |                            |                            |
  mm                                      |                            |                            |
0067 808-75245               110.000  m   |       4.00000        440.00|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0068 808-75297                13.000  m   |      20.00000        260.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0069 808-75996              3290.000  EACH|       5.50000      18095.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0070 808-75998              3290.000  EACH|      19.00000      62510.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0072 615-06527                 2.000  EACH|     435.00000        870.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0073 303-02051              6298.000  Mg  |      12.00000      75576.00|                            |
  STONE, 2                                |                            |                            |
     SECTION TOTALS                       |             $  4,274,525.40|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,274,525.40|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   953,687.74                                                  ROUTE : SMITH VALLEY ROAD
     CALL ORDER   : 160                     CONTRACT ID : R -26432-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 08/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B868005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    842,383.24     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    846,742.81     100.5175%
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $    899,915.61     106.8297%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    904,800.00     107.4095%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $    927,850.85     110.1459%
   6   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $    930,000.00     110.4010%
   7   35-1673827     HENDERSON, H.E., INC.                                                  $    982,665.25     116.6529%
   8   35-1139301     E & B PAVING, INC.                                                     $    991,210.86     117.6674%
   9   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,157,690.00     137.4303%
====================================================================================================================================
                                          |(1) 35-1912582              |(2) 35-1609544              |(3) 35-0999231
                                          |EDSAM CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   29700.00000      29700.00|   33709.53000      33709.53|   24512.00000       24512.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    1650.00000      16500.00|    1355.85000      13558.50|    1200.00000       12000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   37000.00000      37000.00|   42337.14000      42337.14|   45000.00000       45000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   20000.00000      20000.00|   21168.57000      21168.57|   22500.00000       22500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               102.000  m   |      20.90000       2131.80|       8.64000        881.28|      19.78000        2017.56
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02279               163.000  m   |      22.00000       3586.00|       6.74000       1098.62|      10.50000        1711.50
  CURB AND GUTTER, REMOVE                 |                            |                            |
0007 202-60820              1169.000  m2  |       5.50000       6429.50|       5.40000       6312.60|       7.00000        8183.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-74045                 9.000  EACH|      30.80000        277.20|      64.80000        583.20|      30.10000         270.90
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0009 202-96133                75.500  m   |      44.00000       3322.00|       8.43000        636.47|      16.50000        1245.75
  PIPE, REMOVE                            |                            |                            |
0010 203-02000              2017.000  m3  |      20.00000      40340.00|      27.12000      54701.04|      34.00000       68578.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070              1322.000  m3  |       8.80000      11633.60|       0.02000         26.44|       5.80000        7667.60
  BORROW                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   953,687.74                                                  ROUTE : SMITH VALLEY ROAD
     CALL ORDER   : 160                     CONTRACT ID : R -26432-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1912582              |(2) 35-1609544              |(3) 35-0999231
                                          |EDSAM CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-06932                32.800  m   |      33.00000       1082.40|      29.70000        974.16|      34.40000        1128.32
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0013 205-06933                13.000  EACH|      60.50000        786.50|      59.40000        772.20|      59.13000         768.69
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0014 205-06937               680.000  m   |       5.50000       3740.00|       5.08000       3454.40|       5.11000        3474.80
  TEMPORARY SILT FENCE                    |                            |                            |
0015 207-07498              4766.000  m2  |      12.00000      57192.00|      14.49000      69059.34|      15.91000       75827.06
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0016 211-07454               163.000  m3  |      30.00000       4890.00|      22.98000       3745.74|      39.18000        6386.34
  STRUCTURE BACKFILL                      |                            |                            |
0017 301-07448              2114.000  Mg  |      17.00000      35938.00|      19.36000      40927.04|      17.53000       37058.42
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0018 303-04853               265.000  Mg  |      17.00000       4505.00|      15.48000       4102.20|      24.30000        6439.50
  COMPACTED AGGREGATE                     |                            |                            |
0019 401-07333               954.000  Mg  |      52.50000      50085.00|      50.76000      48425.04|      50.53000       48205.62
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            |
0020 401-07402              1590.000  Mg  |      38.85000      61771.50|      39.42000      62677.80|      39.24000       62391.60
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                            |                            |
0021 401-07417              2041.000  Mg  |      45.15000      92151.15|      44.28000      90375.48|      44.08000       89967.28
  QC/QA-HMA, 2, 76, BASE, 25.0 mm         |                            |                            |
0022 402-05495               315.000  Mg  |      48.40000      15246.00|      47.52000      14968.80|      50.00000       15750.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0023 404-05511              1464.000  m2  |       3.08000       4509.12|       2.97000       4348.08|       2.96000        4333.44
  SEAL COAT, 2                            |                            |                            |
0024 405-05518              1464.000  m2  |       1.10000       1610.40|       1.08000       1581.12|       1.08000        1581.12
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                 8.000  Mg  |     467.50000       3740.00|     459.00000       3672.00|     456.91000        3655.28
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 605-06140               760.000  m   |      55.00000      41800.00|      42.51000      32307.60|      55.07000       41853.20
  CURB AND GUTTER, CONCRETE               |                            |                            |
0027 605-97937                56.000  m   |      60.00000       3360.00|      64.40000       3606.40|      68.29000        3824.24
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            |
0028 610-07486               348.000  Mg  |      88.00000      30624.00|      86.40000      30067.20|      86.01000       29931.48
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0029 611-05330              1288.000  m2  |      44.00000      56672.00|      33.90000      43663.20|      42.23000       54392.24
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0030 611-95023                20.000  EACH|     165.00000       3300.00|     132.84000       2656.80|     125.04000        2500.80
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0031 615-06505                 6.000  EACH|     550.00000       3300.00|     491.40000       2948.40|     537.54000        3225.24
  MONUMENT, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   953,687.74                                                  ROUTE : SMITH VALLEY ROAD
     CALL ORDER   : 160                     CONTRACT ID : R -26432-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1912582              |(2) 35-1609544              |(3) 35-0999231
                                          |EDSAM CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 616-02320               468.000  m2  |       2.75000       1287.00|       2.66000       1244.88|       3.83000        1792.44
  GEOTEXTILES                             |                            |                            |
0033 616-06405               116.000  Mg  |      22.00000       2552.00|      41.04000       4760.64|      33.55000        3891.80
  RIPRAP, REVETMENT                       |                            |                            |
0034 616-06451               122.000  Mg  |      22.00000       2684.00|      48.04000       5860.88|      32.22000        3930.84
  RIPRAP, UNIFORM                         |                            |                            |
0035 621-01004                 1.000  EACH|     220.00000        220.00|     216.00000        216.00|      75.26000          75.26
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06560              1445.000  m2  |       1.10000       1589.50|       0.86000       1242.70|       1.00000        1445.00
  MULCHED SEEDING, U                      |                            |                            |
0037 621-06567               129.000  kL  |       0.66000         85.14|       0.59000         76.11|       3.17000         408.93
  WATER                                   |                            |                            |
0038 621-06575              7163.000  m2  |       3.52000      25213.76|       3.40000      24354.20|       3.12000       22348.56
  SODDING, NURSERY                        |                            |                            |
0039 715-03025                 3.000  EACH|    3300.00000       9900.00|    2765.65000       8296.95|    2140.61000        6421.83
  SANITARY MANHOLE                        |                            |                            |
0040 715-05149               288.200  m   |      82.50000      23776.50|      76.84000      22145.29|      95.93000       27647.03
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0041 715-05151                15.000  m   |      88.00000       1320.00|      85.79000       1286.85|     127.68000        1915.20
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0042 715-05152                15.000  m   |      77.00000       1155.00|      64.63000        969.45|     112.04000        1680.60
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0043 715-05177                23.500  m   |     209.00000       4911.50|     156.86000       3686.21|     111.68000        2624.48
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0044 715-05237                48.000  m   |     324.50000      15576.00|     273.44000      13125.12|     326.52000       15672.96
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.59  |                            |                            |
  m2                                      |                            |                            |
0045 715-05408               372.000  m   |      75.00000      27900.00|     124.58000      46343.76|     117.11000       43564.92
  PIPE, SANITARY SEWER, 200 mm            |                            |                            |
0046 715-05891                 4.700  m   |     352.00000       1654.40|     252.80000       1188.16|     291.20000        1368.64
  PIPE EXTENSION, DEFORMED , MIN. AREA    |                            |                            |
  1.08 m2                                 |                            |                            |
0047 715-06398                 4.000  EACH|    1100.00000       4400.00|     807.62000       3230.48|     516.98000        2067.92
  CONCRETE ANCHOR, MIN. AREA 0.59 m2      |                            |                            |
0048 715-07090                 1.000  EACH|    1650.00000       1650.00|     966.12000        966.12|     594.12000         594.12
  CONCRETE ANCHOR, MIN. AREA 1.08 m2      |                            |                            |
0049 715-46000                 3.000  EACH|     250.00000        750.00|     219.69000        659.07|     241.77000         725.31
  PIPE END SECTION, 300 mm                |                            |                            |
0050 715-46040                 4.000  EACH|     715.00000       2860.00|     667.26000       2669.04|     653.26000        2613.04
  PIPE END SECTION, 900 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   953,687.74                                                  ROUTE : SMITH VALLEY ROAD
     CALL ORDER   : 160                     CONTRACT ID : R -26432-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1912582              |(2) 35-1609544              |(3) 35-0999231
                                          |EDSAM CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 720-01894                 2.000  EACH|     440.00000        880.00|     597.06000       1194.12|     508.88000        1017.76
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0052 720-44000                 2.000  EACH|     500.00000       1000.00|     269.47000        538.94|     267.38000         534.76
  CASTING, ADJUST TO GRADE                |                            |                            |
0053 720-45030                 3.000  EACH|    1100.00000       3300.00|     938.28000       2814.84|     968.74000        2906.22
  INLET, E7                               |                            |                            |
0054 720-45035                 7.000  EACH|    1210.00000       8470.00|    1172.58000       8208.06|     968.74000        6781.18
  INLET, F7                               |                            |                            |
0055 720-45045                 4.000  EACH|    1320.00000       5280.00|    1009.01000       4036.04|    1179.81000        4719.24
  INLET, J10                              |                            |                            |
0056 720-45055                 1.000  EACH|    1430.00000       1430.00|    1111.81000       1111.81|    1179.81000        1179.81
  INLET, M10                              |                            |                            |
0057 720-45410                 1.000  EACH|    1540.00000       1540.00|    1252.56000       1252.56|    1225.12000        1225.12
  MANHOLE, C4                             |                            |                            |
0058 720-91051                 2.000  EACH|    1100.00000       2200.00|     736.32000       1472.64|     844.20000        1688.40
  INLET, A                                |                            |                            |
0059 801-04308                 5.000  EACH|     275.00000       1375.00|     172.80000        864.00|     172.01000         860.05
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0060 801-06606                 8.000  EACH|     132.00000       1056.00|      86.40000        691.20|      86.01000         688.08
  BARRICADE, IIIB                         |                            |                            |
0061 801-06625                20.000  EACH|      99.00000       1980.00|      97.20000       1944.00|      96.76000        1935.20
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0062 801-06640                11.000  EACH|     143.00000       1573.00|      75.60000        831.60|      75.26000         827.86
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06645                 2.000  EACH|      33.00000         66.00|      32.40000         64.80|      32.25000          64.50
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06775                        LUMP|   26400.00000      26400.00|   31631.58000      31631.58|   40000.00000       40000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0065 802-05701                19.000  m   |      36.30000        689.70|      45.36000        861.84|      34.94000         663.86
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0066 802-76025                 2.735  m2  |     242.00000        661.87|     194.40000        531.68|     236.52000         646.88
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0067 808-06703              1239.000  m   |       1.10000       1362.90|       0.96000       1189.44|       0.96000        1189.44
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0068 808-75245              1952.000  m   |       1.10000       2147.20|       0.96000       1873.92|       0.96000        1873.92
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0069 808-75297                64.000  m   |      11.00000        704.00|      10.26000        656.64|      10.21000         653.44
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   953,687.74                                                  ROUTE : SMITH VALLEY ROAD
     CALL ORDER   : 160                     CONTRACT ID : R -26432-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1912582              |(2) 35-1609544              |(3) 35-0999231
                                          |EDSAM CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO         |HUNT PAVING COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 808-75320                 3.000  EACH|      55.00000        165.00|      54.00000        162.00|      53.75000         161.25
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0071 808-75325                 3.000  EACH|      68.20000        204.60|      66.96000        200.88|      66.66000         199.98
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0072 808-75340                 2.000  EACH|     385.00000        770.00|     378.00000        756.00|     376.28000         752.56
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0073 808-75998                88.000  EACH|      27.50000       2420.00|      24.84000       2185.92|      24.73000        2176.24
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    842,383.24|             $    846,742.81|                $    899,915.61
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    842,383.24|             $    846,742.81|                $    899,915.61
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   953,687.74                                                  ROUTE : SMITH VALLEY ROAD
     CALL ORDER   : 160                     CONTRACT ID : R -26432-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-0918397              |(6) 35-1136349
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   17300.44000      17300.44|   21000.00000      21000.00|   21527.71000       21527.71
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    3043.24000      30432.40|    2500.00000      25000.00|    1867.87000       18678.70
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   40636.00000      40636.00|   60200.00000      60200.00|   45000.00000       45000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9175.45000       9175.45|   23500.00000      23500.00|   22000.00000       22000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               102.000  m   |       8.16000        832.32|      21.00000       2142.00|       8.95000         912.90
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02279               163.000  m   |      11.65000       1898.95|      18.00000       2934.00|      12.99000        2117.37
  CURB AND GUTTER, REMOVE                 |                            |                            |
0007 202-60820              1169.000  m2  |       6.34000       7411.46|       5.00000       5845.00|       5.59000        6534.71
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-74045                 9.000  EACH|      61.22000        550.98|      31.00000        279.00|      67.10000         603.90
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0009 202-96133                75.500  m   |      47.28000       3569.64|      22.00000       1661.00|      24.14000        1822.57
  PIPE, REMOVE                            |                            |                            |
0010 203-02000              2017.000  m3  |      33.55000      67670.35|      36.00000      72612.00|      46.74000       94274.58
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070              1322.000  m3  |      12.81000      16934.82|      20.00000      26440.00|      21.17000       27986.74
  BORROW                                  |                            |                            |
0012 205-06932                32.800  m   |      28.06000        920.37|      36.00000       1180.80|      30.75000        1008.60
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0013 205-06933                13.000  EACH|      56.12000        729.56|      62.00000        806.00|      61.51000         799.63
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0014 205-06937               680.000  m   |       4.80000       3264.00|       5.30000       3604.00|       5.26000        3576.80
  TEMPORARY SILT FENCE                    |                            |                            |
0015 207-07498              4766.000  m2  |       9.72000      46325.52|       6.50000      30979.00|       7.53000       35887.98
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0016 211-07454               163.000  m3  |      75.00000      12225.00|      20.00000       3260.00|      23.27000        3793.01
  STRUCTURE BACKFILL                      |                            |                            |
0017 301-07448              2114.000  Mg  |      21.73000      45937.22|      18.00000      38052.00|      23.51000       49700.14
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0018 303-04853               265.000  Mg  |      10.77000       2854.05|      28.00000       7420.00|      23.70000        6280.50
  COMPACTED AGGREGATE                     |                            |                            |
0019 401-07333               954.000  Mg  |      52.00000      49608.00|      59.00000      56286.00|      52.56000       50142.24
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            |
0020 401-07402              1590.000  Mg  |      38.00000      60420.00|      46.00000      73140.00|      40.82000       64903.80
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   953,687.74                                                  ROUTE : SMITH VALLEY ROAD
     CALL ORDER   : 160                     CONTRACT ID : R -26432-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-0918397              |(6) 35-1136349
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 401-07417              2041.000  Mg  |      48.00000      97968.00|      51.00000     104091.00|      45.85000       93579.85
  QC/QA-HMA, 2, 76, BASE, 25.0 mm         |                            |                            |
0022 402-05495               315.000  Mg  |      60.00000      18900.00|      52.00000      16380.00|      49.21000       15501.15
  HMA WEDGE AND LEVEL                     |                            |                            |
0023 404-05511              1464.000  m2  |       3.00000       4392.00|       3.70000       5416.80|       3.08000        4509.12
  SEAL COAT, 2                            |                            |                            |
0024 405-05518              1464.000  m2  |       2.00000       2928.00|       0.85000       1244.40|       1.12000        1639.68
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                 8.000  Mg  |     220.00000       1760.00|     200.00000       1600.00|     475.29000        3802.32
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 605-06140               760.000  m   |      46.11000      35043.60|      59.00000      44840.00|      49.65000       37734.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0027 605-97937                56.000  m   |      81.53000       4565.68|      75.00000       4200.00|     100.15000        5608.40
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            |
0028 610-07486               348.000  Mg  |      62.00000      21576.00|      84.00000      29232.00|      89.47000       31135.56
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0029 611-05330              1288.000  m2  |      53.92000      69448.96|      40.50000      52164.00|      42.65000       54933.20
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0030 611-95023                20.000  EACH|     125.51000       2510.20|     170.00000       3400.00|     137.55000        2751.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0031 615-06505                 6.000  EACH|     464.28000       2785.68|     560.00000       3360.00|     508.84000        3053.04
  MONUMENT, B                             |                            |                            |
0032 616-02320               468.000  m2  |       4.18000       1956.24|       3.00000       1404.00|       2.56000        1198.08
  GEOTEXTILES                             |                            |                            |
0033 616-06405               116.000  Mg  |      30.23000       3506.68|      38.00000       4408.00|      47.08000        5461.28
  RIPRAP, REVETMENT                       |                            |                            |
0034 616-06451               122.000  Mg  |      29.36000       3581.92|      38.00000       4636.00|      58.84000        7178.48
  RIPRAP, UNIFORM                         |                            |                            |
0035 621-01004                 1.000  EACH|     204.08000        204.08|      79.00000         79.00|     223.66000         223.66
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06560              1445.000  m2  |       0.82000       1184.90|       0.70000       1011.50|       2.08000        3005.60
  MULCHED SEEDING, U                      |                            |                            |
0037 621-06567               129.000  kL  |       0.56000         72.24|       3.30000        425.70|       0.62000          79.98
  WATER                                   |                            |                            |
0038 621-06575              7163.000  m2  |       3.21000      22993.23|       3.30000      23637.90|       4.54000       32520.02
  SODDING, NURSERY                        |                            |                            |
0039 715-03025                 3.000  EACH|    2644.40000       7933.20|    2800.00000       8400.00|    3405.66000       10216.98
  SANITARY MANHOLE                        |                            |                            |
0040 715-05149               288.200  m   |      71.77000      20684.11|      75.00000      21615.00|      71.00000       20462.20
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   953,687.74                                                  ROUTE : SMITH VALLEY ROAD
     CALL ORDER   : 160                     CONTRACT ID : R -26432-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-0918397              |(6) 35-1136349
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 715-05151                15.000  m   |     180.26000       2703.90|      79.00000       1185.00|     112.85000        1692.75
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0042 715-05152                15.000  m   |     180.44000       2706.60|     100.00000       1500.00|      84.22000        1263.30
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0043 715-05177                23.500  m   |     233.16000       5479.26|     180.00000       4230.00|     208.36000        4896.46
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0044 715-05237                48.000  m   |     306.70000      14721.60|     360.00000      17280.00|     346.10000       16612.80
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.59  |                            |                            |
  m2                                      |                            |                            |
0045 715-05408               372.000  m   |     128.82000      47921.04|     130.00000      48360.00|     121.77000       45298.44
  PIPE, SANITARY SEWER, 200 mm            |                            |                            |
0046 715-05891                 4.700  m   |     460.32000       2163.50|     550.00000       2585.00|     411.07000        1932.03
  PIPE EXTENSION, DEFORMED , MIN. AREA    |                            |                            |
  1.08 m2                                 |                            |                            |
0047 715-06398                 4.000  EACH|    2908.55000      11634.20|    1300.00000       5200.00|     442.30000        1769.20
  CONCRETE ANCHOR, MIN. AREA 0.59 m2      |                            |                            |
0048 715-07090                 1.000  EACH|    3194.42000       3194.42|    1700.00000       1700.00|     676.36000         676.36
  CONCRETE ANCHOR, MIN. AREA 1.08 m2      |                            |                            |
0049 715-46000                 3.000  EACH|     207.90000        623.70|     240.00000        720.00|     252.29000         756.87
  PIPE END SECTION, 300 mm                |                            |                            |
0050 715-46040                 4.000  EACH|     770.81000       3083.24|     800.00000       3200.00|     598.53000        2394.12
  PIPE END SECTION, 900 mm                |                            |                            |
0051 720-01894                 2.000  EACH|     711.71000       1423.42|     820.00000       1640.00|     518.68000        1037.36
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0052 720-44000                 2.000  EACH|     366.83000        733.66|     490.00000        980.00|     311.79000         623.58
  CASTING, ADJUST TO GRADE                |                            |                            |
0053 720-45030                 3.000  EACH|    1156.54000       3469.62|    1400.00000       4200.00|     930.77000        2792.31
  INLET, E7                               |                            |                            |
0054 720-45035                 7.000  EACH|    1156.54000       8095.78|    1400.00000       9800.00|     991.22000        6938.54
  INLET, F7                               |                            |                            |
0055 720-45045                 4.000  EACH|    1372.67000       5490.68|    1400.00000       5600.00|    1317.78000        5271.12
  INLET, J10                              |                            |                            |
0056 720-45055                 1.000  EACH|    1372.68000       1372.68|    1500.00000       1500.00|    1339.28000        1339.28
  INLET, M10                              |                            |                            |
0057 720-45410                 1.000  EACH|    2252.65000       2252.65|    2200.00000       2200.00|    1504.01000        1504.01
  MANHOLE, C4                             |                            |                            |
0058 720-91051                 2.000  EACH|    1006.07000       2012.14|    1400.00000       2800.00|     737.35000        1474.70
  INLET, A                                |                            |                            |
0059 801-04308                 5.000  EACH|     163.26000        816.30|     180.00000        900.00|     178.93000         894.65
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0060 801-06606                 8.000  EACH|      81.63000        653.04|      90.00000        720.00|      89.47000         715.76
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   953,687.74                                                  ROUTE : SMITH VALLEY ROAD
     CALL ORDER   : 160                     CONTRACT ID : R -26432-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |(5) 35-0918397              |(6) 35-1136349
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |TSCHUOR, GALE COMPANY, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 801-06625                20.000  EACH|      91.84000       1836.80|     100.00000       2000.00|     100.65000        2013.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0062 801-06640                11.000  EACH|      71.43000        785.73|      79.00000        869.00|      78.28000         861.08
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06645                 2.000  EACH|      30.61000         61.22|      34.00000         68.00|      33.55000          67.10
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06775                        LUMP|   30911.37000      30911.37|   12000.00000      12000.00|   26325.98000       26325.98
  MAINTAINING TRAFFIC                     |                            |                            |
0065 802-05701                19.000  m   |      42.86000        814.34|      37.00000        703.00|      46.97000         892.43
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0066 802-76025                 2.735  m2  |     183.33000        501.41|     250.00000        683.75|     201.30000         550.56
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0067 808-06703              1239.000  m   |       0.91000       1127.49|       1.00000       1239.00|       0.99000        1226.61
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0068 808-75245              1952.000  m   |       0.91000       1776.32|       1.00000       1952.00|       0.99000        1932.48
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0069 808-75297                64.000  m   |       9.69000        620.16|      11.00000        704.00|      10.62000         679.68
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0070 808-75320                 3.000  EACH|      51.02000        153.06|      56.00000        168.00|      55.92000         167.76
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0071 808-75325                 3.000  EACH|      63.26000        189.78|      70.00000        210.00|      69.34000         208.02
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0072 808-75340                 2.000  EACH|     357.14000        714.28|     390.00000        780.00|     391.41000         782.82
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0073 808-75998                88.000  EACH|      23.47000       2065.36|      26.00000       2288.00|      25.72000        2263.36
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    904,800.00|             $    927,850.85|                $    930,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    904,800.00|             $    927,850.85|                $    930,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   953,687.74                                                  ROUTE : SMITH VALLEY ROAD
     CALL ORDER   : 160                     CONTRACT ID : R -26432-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1673827              |(8) 35-1139301              |(9) 35-1151771
                                          |HENDERSON, H.E., INC.       |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REHABILITATION
                                          |                            |                            |
0001 105-06845                        LUMP|   29590.30000      29590.30|   19000.00000      19000.00|   20100.00000       20100.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                10.000  MOS |    1731.63000      17316.30|    2350.00000      23500.00|    2400.00000       24000.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|  102167.75000     102167.75|   49500.00000      49500.00|   57000.00000       57000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   40409.25000      40409.25|   60430.00000      60430.00|   29000.00000       29000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               102.000  m   |       4.25000        433.50|       8.00000        816.00|      12.00000        1224.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02279               163.000  m   |      19.34000       3152.42|       9.82000       1600.66|      24.00000        3912.00
  CURB AND GUTTER, REMOVE                 |                            |                            |
0007 202-60820              1169.000  m2  |       5.25000       6137.25|       8.30000       9702.70|       6.00000        7014.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-74045                 9.000  EACH|      17.93000        161.37|      60.00000        540.00|      15.00000         135.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0009 202-96133                75.500  m   |      46.66000       3522.83|      63.33000       4781.42|      58.00000        4379.00
  PIPE, REMOVE                            |                            |                            |
0010 203-02000              2017.000  m3  |      13.82000      27874.94|      31.77000      64080.09|      33.80000       68174.60
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070              1322.000  m3  |      18.30000      24192.60|       0.01000         13.22|      24.90000       32917.80
  BORROW                                  |                            |                            |
0012 205-06932                32.800  m   |      28.88000        947.26|      32.00000       1049.60|      33.80000        1108.64
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            |
0013 205-06933                13.000  EACH|      57.75000        750.75|      55.00000        715.00|      58.05000         754.65
  TEMPORARY DITCH INLET PROTECTION        |                            |                            |
0014 205-06937               680.000  m   |       4.94000       3359.20|       4.75000       3230.00|       5.00000        3400.00
  TEMPORARY SILT FENCE                    |                            |                            |
0015 207-07498              4766.000  m2  |       9.31000      44371.46|      22.54000     107425.64|      21.65000      103183.90
  SUBGRADE TREATMENT, TYPE A              |                            |                            |
0016 211-07454               163.000  m3  |      49.14000       8009.82|      31.84000       5189.92|      37.95000        6185.85
  STRUCTURE BACKFILL                      |                            |                            |
0017 301-07448              2114.000  Mg  |      20.12000      42533.68|      18.57000      39256.98|      17.70000       37417.80
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0018 303-04853               265.000  Mg  |      23.76000       6296.40|      27.98000       7414.70|      40.30000       10679.50
  COMPACTED AGGREGATE                     |                            |                            |
0019 401-07333               954.000  Mg  |      49.35000      47079.90|      52.00000      49608.00|      60.00000       57240.00
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            |
0020 401-07402              1590.000  Mg  |      38.83000      61739.70|      38.00000      60420.00|      47.00000       74730.00
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   953,687.74                                                  ROUTE : SMITH VALLEY ROAD
     CALL ORDER   : 160                     CONTRACT ID : R -26432-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1673827              |(8) 35-1139301              |(9) 35-1151771
                                          |HENDERSON, H.E., INC.       |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 401-07417              2041.000  Mg  |      43.44000      88661.04|      41.00000      83681.00|      54.00000      110214.00
  QC/QA-HMA, 2, 76, BASE, 25.0 mm         |                            |                            |
0022 402-05495               315.000  Mg  |      46.20000      14553.00|      50.00000      15750.00|      59.00000       18585.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0023 404-05511              1464.000  m2  |       2.89000       4230.96|       4.50000       6588.00|       4.35000        6368.40
  SEAL COAT, 2                            |                            |                            |
0024 405-05518              1464.000  m2  |       1.05000       1537.20|       1.50000       2196.00|       0.68000         995.52
  ASPHALT FOR PRIME COAT                  |                            |                            |
0025 406-05520                 8.000  Mg  |     446.25000       3570.00|     190.00000       1520.00|     220.00000        1760.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0026 605-06140               760.000  m   |      61.95000      47082.00|      48.50000      36860.00|      63.95000       48602.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0027 605-97937                56.000  m   |      78.75000       4410.00|     150.50000       8428.00|      78.15000        4376.40
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            |
0028 610-07486               348.000  Mg  |      93.39000      32499.72|      82.00000      28536.00|      85.00000       29580.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0029 611-05330              1288.000  m2  |      45.05000      58024.40|      30.00000      38640.00|      52.80000       68006.40
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0030 611-95023                20.000  EACH|     178.50000       3570.00|     123.00000       2460.00|     233.15000        4663.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0031 615-06505                 6.000  EACH|     446.25000       2677.50|     455.00000       2730.00|     580.00000        3480.00
  MONUMENT, B                             |                            |                            |
0032 616-02320               468.000  m2  |       2.75000       1287.00|       5.29000       2475.72|       2.90000        1357.20
  GEOTEXTILES                             |                            |                            |
0033 616-06405               116.000  Mg  |      27.94000       3241.04|      29.36000       3405.76|      41.05000        4761.80
  RIPRAP, REVETMENT                       |                            |                            |
0034 616-06451               122.000  Mg  |      33.34000       4067.48|      29.74000       3628.28|      39.80000        4855.60
  RIPRAP, UNIFORM                         |                            |                            |
0035 621-01004                 1.000  EACH|     210.00000        210.00|      70.00000         70.00|      73.90000          73.90
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06560              1445.000  m2  |       0.84000       1213.80|       0.62000        895.90|       0.65000         939.25
  MULCHED SEEDING, U                      |                            |                            |
0037 621-06567               129.000  kL  |       0.58000         74.82|       2.95000        380.55|       3.10000         399.90
  WATER                                   |                            |                            |
0038 621-06575              7163.000  m2  |       3.75000      26861.25|       2.90000      20772.70|       5.10000       36531.30
  SODDING, NURSERY                        |                            |                            |
0039 715-03025                 3.000  EACH|    2619.75000       7859.25|    3392.00000      10176.00|    3484.10000       10452.30
  SANITARY MANHOLE                        |                            |                            |
0040 715-05149               288.200  m   |      65.83000      18972.21|      97.77000      28177.31|      88.05000       25376.01
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   953,687.74                                                  ROUTE : SMITH VALLEY ROAD
     CALL ORDER   : 160                     CONTRACT ID : R -26432-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1673827              |(8) 35-1139301              |(9) 35-1151771
                                          |HENDERSON, H.E., INC.       |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 715-05151                15.000  m   |      88.02000       1320.30|     178.93000       2683.95|     186.95000        2804.25
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0042 715-05152                15.000  m   |     117.85000       1767.75|     182.49000       2737.35|     191.30000        2869.50
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0043 715-05177                23.500  m   |     159.51000       3748.49|     219.87000       5166.95|     218.30000        5130.05
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0044 715-05237                48.000  m   |     292.47000      14038.56|     601.57000      28875.36|     415.25000       19932.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.59  |                            |                            |
  m2                                      |                            |                            |
0045 715-05408               372.000  m   |     224.01000      83331.72|     170.26000      63336.72|     189.80000       70605.60
  PIPE, SANITARY SEWER, 200 mm            |                            |                            |
0046 715-05891                 4.700  m   |     202.99000        954.05|     574.30000       2699.21|     421.80000        1982.46
  PIPE EXTENSION, DEFORMED , MIN. AREA    |                            |                            |
  1.08 m2                                 |                            |                            |
0047 715-06398                 4.000  EACH|     847.35000       3389.40|     415.55000       1662.20|    1011.60000        4046.40
  CONCRETE ANCHOR, MIN. AREA 0.59 m2      |                            |                            |
0048 715-07090                 1.000  EACH|     873.60000        873.60|    1150.34000       1150.34|    1872.45000        1872.45
  CONCRETE ANCHOR, MIN. AREA 1.08 m2      |                            |                            |
0049 715-46000                 3.000  EACH|     129.66000        388.98|     673.00000       2019.00|     851.25000        2553.75
  PIPE END SECTION, 300 mm                |                            |                            |
0050 715-46040                 4.000  EACH|     647.73000       2590.92|    1462.00000       5848.00|    1289.55000        5158.20
  PIPE END SECTION, 900 mm                |                            |                            |
0051 720-01894                 2.000  EACH|     463.70000        927.40|     937.50000       1875.00|     649.65000        1299.30
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
0052 720-44000                 2.000  EACH|     253.58000        507.16|     584.36000       1168.72|     404.85000         809.70
  CASTING, ADJUST TO GRADE                |                            |                            |
0053 720-45030                 3.000  EACH|     843.38000       2530.14|    1747.38000       5242.14|    1237.95000        3713.85
  INLET, E7                               |                            |                            |
0054 720-45035                 7.000  EACH|     843.38000       5903.66|    1756.98000      12298.86|    1237.95000        8665.65
  INLET, F7                               |                            |                            |
0055 720-45045                 4.000  EACH|    1132.13000       4528.52|    2037.42000       8149.68|    1474.60000        5898.40
  INLET, J10                              |                            |                            |
0056 720-45055                 1.000  EACH|    1248.90000       1248.90|    2058.68000       2058.68|    1474.60000        1474.60
  INLET, M10                              |                            |                            |
0057 720-45410                 1.000  EACH|    1460.50000       1460.50|    3069.84000       3069.84|    1530.30000        1530.30
  MANHOLE, C4                             |                            |                            |
0058 720-91051                 2.000  EACH|     920.05000       1840.10|    1827.71000       3655.42|    1058.00000        2116.00
  INLET, A                                |                            |                            |
0059 801-04308                 5.000  EACH|     168.00000        840.00|     160.00000        800.00|     168.90000         844.50
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0060 801-06606                 8.000  EACH|      84.00000        672.00|      80.00000        640.00|      84.45000         675.60
  BARRICADE, IIIB                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   953,687.74                                                  ROUTE : SMITH VALLEY ROAD
     CALL ORDER   : 160                     CONTRACT ID : R -26432-A                   COUNTIES : JOHNSON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1673827              |(8) 35-1139301              |(9) 35-1151771
                                          |HENDERSON, H.E., INC.       |E & B PAVING, INC.          |CALUMET ASPHALT PAVING CO. I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 801-06625                20.000  EACH|      94.50000       1890.00|      90.00000       1800.00|      95.00000        1900.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0062 801-06640                11.000  EACH|      73.50000        808.50|      70.00000        770.00|      73.90000         812.90
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06645                 2.000  EACH|      31.50000         63.00|      30.00000         60.00|      31.70000          63.40
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06775                        LUMP|   44734.75000      44734.75|   20000.00000      20000.00|   79070.00000       79070.00
  MAINTAINING TRAFFIC                     |                            |                            |
0065 802-05701                19.000  m   |      22.22000        422.18|      42.00000        798.00|      29.55000         561.45
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0066 802-76025                 2.735  m2  |     152.09000        415.97|     180.00000        492.30|     179.15000         489.98
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0067 808-06703              1239.000  m   |       0.93000       1152.27|       0.89000       1102.71|       0.94000        1164.66
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0068 808-75245              1952.000  m   |       0.93000       1815.36|       0.89000       1737.28|       0.94000        1834.88
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0069 808-75297                64.000  m   |       9.98000        638.72|       9.50000        608.00|      10.05000         643.20
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0070 808-75320                 3.000  EACH|      52.50000        157.50|      50.00000        150.00|      52.80000         158.40
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0071 808-75325                 3.000  EACH|      65.10000        195.30|      62.00000        186.00|      65.45000         196.35
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0072 808-75340                 2.000  EACH|     367.50000        735.00|     350.00000        700.00|     369.55000         739.10
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0073 808-75998                88.000  EACH|      24.15000       2125.20|      23.00000       2024.00|      24.30000        2138.40
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    982,665.25|             $    991,210.86|                $  1,157,690.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    982,665.25|             $    991,210.86|                $  1,157,690.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   574,756.08                                                  ROUTE : 900E
     CALL ORDER   : 180                     CONTRACT ID : R -26543-A                   COUNTIES : LAPORTE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   25  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : IN47024
                                                                                                  IN47024

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    342,438.53     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    353,598.44     103.2589%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|     500.00000        500.00|     600.00000        600.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1500.00000       9000.00|    1765.00000      10590.00|
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   17000.00000      17000.00|    4100.00000       4100.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820               753.000  m2  |       4.00000       3012.00|       4.65000       3501.45|
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 202-74045                16.000  EACH|      12.50000        200.00|      50.00000        800.00|
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0006 303-07449               697.800  Mg  |      15.00000      10467.00|      18.40000      12839.52|
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0008 401-07321              3825.200  Mg  |      34.00000     130056.80|      33.50000     128144.20|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0009 401-07356              3720.700  Mg  |      29.00000     107900.30|      31.90000     118690.33|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm  |                            |                            |
0010 402-07451               935.000  Mg  |      29.00000      27115.00|      31.90000      29826.50|
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0011 406-05520                23.200  Mg  |     250.00000       5800.00|     240.00000       5568.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 610-07487                90.500  Mg  |      40.00000       3620.00|      55.00000       4977.50|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0013 615-06520                 5.000  EACH|      50.00000        250.00|      70.00000        350.00|
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0014 621-01004                 2.000  EACH|     400.00000        800.00|     400.00000        800.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0015 621-06560              1140.000  m2  |       1.34000       1527.60|       1.34000       1527.60|
  MULCHED SEEDING, U                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   574,756.08                                                  ROUTE : 900E
     CALL ORDER   : 180                     CONTRACT ID : R -26543-A                   COUNTIES : LAPORTE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 621-06570                86.000  m3  |      25.00000       2150.00|      60.00000       5160.00|
  TOP SOIL                                |                            |                            |
0017 801-06203               590.000  m   |       0.90000        531.00|       1.50000        885.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0018 801-06207               590.000  m   |       2.70000       1593.00|       3.30000       1947.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0019 801-06640                16.000  EACH|      62.00000        992.00|      51.00000        816.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0020 801-06645                 4.000  EACH|      21.00000         84.00|      25.00000        100.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0021 801-06775                        LUMP|     550.00000        550.00|    3000.00000       3000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0022 802-05701                51.200  m   |      22.90000       1172.48|      24.00000       1228.80|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0023 802-76025                 9.260  m2  |     135.91000       1258.53|     139.00000       1287.14|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0024 802-76030                 0.720  m2  |     148.19000        106.70|     149.00000        107.28|
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            |
  2.54 mm THICHNESS                       |                            |                            |
0025 808-06703             12746.000  m   |       0.77000       9814.42|       0.77000       9814.42|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0026 808-75240              1118.000  m   |       0.77000        860.86|       0.77000        860.86|
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0027 808-75245              7892.000  m   |       0.77000       6076.84|       0.77000       6076.84|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    342,438.53|             $    353,598.44|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    342,438.53|             $    353,598.44|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,709.36                                                  ROUTE : 57
     CALL ORDER   : 184                     CONTRACT ID : R -26654-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 04/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 03120AE

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2072438     T D & O LLC                                                            $    349,967.70     100.0000%
   2   35-1878024     RAGLE, INC.                                                            $    378,895.75     108.2659%
   3   35-1057095     BLANKENBERGER BROTHERS                                                 $    411,245.85     117.5096%
   4   35-1757738     NAAS & SONS INC.                                                       $    436,640.26     124.7658%
   5   35-1284120     KOBERSTEIN TRUCKING                                                    $    482,592.22     137.8962%
   6   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    510,860.38     145.9735%
   7   35-0999231     HUNT PAVING COMPANY, INC.                                              $    725,163.82     207.2087%
====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1878024              |(3) 35-1057095
                                          |T D & O LLC                 |RAGLE, INC.                 |BLANKENBERGER BROTHERS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SLIDE CORRECTION
                                          |                            |                            |
0001 105-06845                        LUMP|    4500.00000       4500.00|    1300.00000       1300.00|    3100.00000        3100.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1400.00000       8400.00|    1000.00000       6000.00|    1850.00000       11100.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   17450.00000      17450.00|   19400.00000      19400.00|   20500.00000       20500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|    2750.00000       2750.00|    5000.00000       5000.00|   15000.00000       15000.00
  CLEARING AND GRUBBING                   |                            |                            |
0005 202-01347                 1.000  EACH|    2500.00000       2500.00|    2250.00000       2250.00|     850.00000         850.00
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE                                 |                            |                            |
0006 202-02240               670.000  SYS |       7.25000       4857.50|       1.00000        670.00|       0.10000          67.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02272               293.000  LFT |       5.00000       1465.00|       1.50000        439.50|       8.00000        2344.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-60820              1670.000  SYS |       2.50000       4175.00|       3.50000       5845.00|       4.00000        6680.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000              7522.000  CYS |       5.00000      37610.00|       8.50000      63937.00|       8.00000       60176.00
  EXCAVATION, COMMON                      |                            |                            |
0010 205-06931                 2.100  TON |     150.00000        315.00|      30.00000         63.00|     110.00000         231.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06937               338.400  LFT |       1.75000        592.20|       1.25000        423.00|       2.00000         676.80
  TEMPORARY SILT FENCE                    |                            |                            |
0012 206-51817              3132.000  SFT |      23.00000      72036.00|      14.00000      43848.00|      14.50000       45414.00
  SHEET PILING, STEEL , S=30.2            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,709.36                                                  ROUTE : 57
     CALL ORDER   : 184                     CONTRACT ID : R -26654-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1878024              |(3) 35-1057095
                                          |T D & O LLC                 |RAGLE, INC.                 |BLANKENBERGER BROTHERS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 303-04489                58.500  TON |      20.00000       1170.00|      16.00000        936.00|      24.00000        1404.00
  COMPACTED CRUSHED AGGREGATE, 8          |                            |                            |
0014 303-52308               317.000  TON |      17.00000       5389.00|      16.00000       5072.00|      21.00000        6657.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 303-60012                11.000  TON |      25.00000        275.00|      18.00000        198.00|      45.00000         495.00
  AGGREGATE, 2                            |                            |                            |
0016 305-05204                32.000  TON |     160.00000       5120.00|     160.00000       5120.00|     150.00000        4800.00
  HMA FOR PATCHING                        |                            |                            |
0017 305-05206               298.000  TON |      47.00000      14006.00|      55.00000      16390.00|      38.00000       11324.00
  WIDENING WITH HMA                       |                            |                            |
0018 402-05477               100.000  TON |      74.00000       7400.00|      66.00000       6600.00|      66.00000        6600.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 405-05517                 0.930  TON |     440.00000        409.20|     440.00000        409.20|     440.00000         409.20
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05520                 0.680  TON |     200.00000        136.00|     200.00000        136.00|     200.00000         136.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 610-05527               103.500  TON |      95.00000       9832.50|      86.00000       8901.00|      86.00000        8901.00
  HMA FOR APPROACHES                      |                            |                            |
0022 616-02320              3330.000  SYS |       1.50000       4995.00|       2.00000       6660.00|       1.30000        4329.00
  GEOTEXTILES                             |                            |                            |
0023 616-06405              8150.000  TON |      15.00000     122250.00|      20.00000     163000.00|      21.00000      171150.00
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-01004                 1.000  EACH|     650.00000        650.00|     200.00000        200.00|     660.00000         660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06559               711.000  SYS |       2.25000       1599.75|       0.80000        568.80|       2.90000        2061.90
  MULCHED SEEDING, R                      |                            |                            |
0026 621-06570               208.000  CYS |      10.00000       2080.00|       4.00000        832.00|      11.50000        2392.00
  TOP SOIL                                |                            |                            |
0027 621-06574               253.000  SYS |       5.00000       1265.00|       4.00000       1012.00|       8.45000        2137.85
  SODDING                                 |                            |                            |
0028 715-05048               335.400  LFT |       3.00000       1006.20|       4.50000       1509.30|       6.00000        2012.40
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0029 715-92037               119.000  LFT |      22.50000       2677.50|       8.00000        952.00|      17.00000        2023.00
  PIPE, PVC, 4 IN.                        |                            |                            |
0030 732-01913                 2.000  EACH|     200.00000        400.00|      80.00000        160.00|     550.00000        1100.00
  CLEANOUT, PVC, 4 IN.                    |                            |                            |
0031 801-06203              4900.000  LFT |       0.30000       1470.00|       0.24000       1176.00|       0.34000        1666.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0032 801-06640                 6.000  EACH|     100.00000        600.00|     100.00000        600.00|     190.00000        1140.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,709.36                                                  ROUTE : 57
     CALL ORDER   : 184                     CONTRACT ID : R -26654-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2072438              |(2) 35-1878024              |(3) 35-1057095
                                          |T D & O LLC                 |RAGLE, INC.                 |BLANKENBERGER BROTHERS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 801-06645                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|      45.00000          90.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0034 801-06775                        LUMP|    6000.00000       6000.00|    5000.00000       5000.00|    8500.00000        8500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0035 805-96014               153.000  LFT |       4.50000        688.50|       2.00000        306.00|       0.10000          15.30
  SAW CUT, FULL DEPTH                     |                            |                            |
0036 808-06712               295.000  LFT |       0.30000         88.50|       0.29000         85.55|       0.37000         109.15
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0037 808-06713              2450.000  LFT |       0.25000        612.50|       0.24000        588.00|       0.37000         906.50
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0038 808-06714              1275.000  LFT |       0.25000        318.75|       0.24000        306.00|       0.37000         471.75
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0039 808-06716              4032.000  LFT |       0.55000       2217.60|       0.70000       2822.40|       0.75000        3024.00
  LINE, REMOVE                            |                            |                            |
0040 808-75996                16.000  EACH|      35.00000        560.00|       5.00000         80.00|      37.00000         592.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    349,967.70|             $    378,895.75|                $    411,245.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    349,967.70|             $    378,895.75|                $    411,245.85
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,709.36                                                  ROUTE : 57
     CALL ORDER   : 184                     CONTRACT ID : R -26654-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1757738              |(5) 35-1284120              |(6) 35-1009310
                                          |NAAS & SONS INC.            |KOBERSTEIN TRUCKING         |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SLIDE CORRECTION
                                          |                            |                            |
0001 105-06845                        LUMP|    3500.00000       3500.00|    4500.00000       4500.00|    7500.00000        7500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1931.00000      11586.00|    1800.00000      10800.00|    1150.00000        6900.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   30500.00000      30500.00|   24100.00000      24100.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|    9170.00000       9170.00|    9600.00000       9600.00|   10500.00000       10500.00
  CLEARING AND GRUBBING                   |                            |                            |
0005 202-01347                 1.000  EACH|    1000.00000       1000.00|    1500.00000       1500.00|    2700.00000        2700.00
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE                                 |                            |                            |
0006 202-02240               670.000  SYS |       4.33000       2901.10|       6.00000       4020.00|      12.50000        8375.00
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02272               293.000  LFT |       5.00000       1465.00|       4.00000       1172.00|       8.50000        2490.50
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-60820              1670.000  SYS |       3.00000       5010.00|       5.00000       8350.00|       2.60000        4342.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000              7522.000  CYS |      10.25000      77100.50|       9.75000      73339.50|      11.70000       88007.40
  EXCAVATION, COMMON                      |                            |                            |
0010 205-06931                 2.100  TON |     100.00000        210.00|      65.00000        136.50|      58.00000         121.80
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06937               338.400  LFT |       3.00000       1015.20|       2.50000        846.00|       2.00000         676.80
  TEMPORARY SILT FENCE                    |                            |                            |
0012 206-51817              3132.000  SFT |      23.48000      73539.36|      17.00000      53244.00|      21.30000       66711.60
  SHEET PILING, STEEL , S=30.2            |                            |                            |
0013 303-04489                58.500  TON |      25.00000       1462.50|      25.00000       1462.50|      23.00000        1345.50
  COMPACTED CRUSHED AGGREGATE, 8          |                            |                            |
0014 303-52308               317.000  TON |      25.00000       7925.00|      20.00000       6340.00|      24.00000        7608.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 303-60012                11.000  TON |      40.00000        440.00|      30.00000        330.00|      23.00000         253.00
  AGGREGATE, 2                            |                            |                            |
0016 305-05204                32.000  TON |     150.00000       4800.00|     165.00000       5280.00|     165.00000        5280.00
  HMA FOR PATCHING                        |                            |                            |
0017 305-05206               298.000  TON |      38.00000      11324.00|      42.00000      12516.00|      42.00000       12516.00
  WIDENING WITH HMA                       |                            |                            |
0018 402-05477               100.000  TON |      66.00000       6600.00|      73.00000       7300.00|      69.00000        6900.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 405-05517                 0.930  TON |     440.00000        409.20|     484.00000        450.12|     500.00000         465.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,709.36                                                  ROUTE : 57
     CALL ORDER   : 184                     CONTRACT ID : R -26654-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1757738              |(5) 35-1284120              |(6) 35-1009310
                                          |NAAS & SONS INC.            |KOBERSTEIN TRUCKING         |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 406-05520                 0.680  TON |     200.00000        136.00|     220.00000        149.60|     240.00000         163.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 610-05527               103.500  TON |      86.00000       8901.00|      95.00000       9832.50|      89.00000        9211.50
  HMA FOR APPROACHES                      |                            |                            |
0022 616-02320              3330.000  SYS |       2.95000       9823.50|       2.50000       8325.00|       2.20000        7326.00
  GEOTEXTILES                             |                            |                            |
0023 616-06405              8150.000  TON |      15.20000     123880.00|      24.00000     195600.00|      24.80000      202120.00
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-01004                 1.000  EACH|     660.00000        660.00|     750.00000        750.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06559               711.000  SYS |       2.90000       2061.90|       3.50000       2488.50|       3.00000        2133.00
  MULCHED SEEDING, R                      |                            |                            |
0026 621-06570               208.000  CYS |      25.00000       5200.00|      16.00000       3328.00|      14.40000        2995.20
  TOP SOIL                                |                            |                            |
0027 621-06574               253.000  SYS |       8.45000       2137.85|      10.00000       2530.00|       9.00000        2277.00
  SODDING                                 |                            |                            |
0028 715-05048               335.400  LFT |       6.00000       2012.40|      15.00000       5031.00|       8.20000        2750.28
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0029 715-92037               119.000  LFT |       6.00000        714.00|      15.00000       1785.00|      16.00000        1904.00
  PIPE, PVC, 4 IN.                        |                            |                            |
0030 732-01913                 2.000  EACH|     100.00000        200.00|     250.00000        500.00|     415.00000         830.00
  CLEANOUT, PVC, 4 IN.                    |                            |                            |
0031 801-06203              4900.000  LFT |       0.34000       1666.00|       0.40000       1960.00|       0.40000        1960.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0032 801-06640                 6.000  EACH|     190.00000       1140.00|     220.00000       1320.00|     215.00000        1290.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0033 801-06645                 2.000  EACH|      45.00000         90.00|      50.00000        100.00|      52.00000         104.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0034 801-06775                        LUMP|   20850.00000      20850.00|   15000.00000      15000.00|   10800.00000       10800.00
  MAINTAINING TRAFFIC                     |                            |                            |
0035 805-96014               153.000  LFT |       1.95000        298.35|       5.00000        765.00|      10.00000        1530.00
  SAW CUT, FULL DEPTH                     |                            |                            |
0036 808-06712               295.000  LFT |       0.37000        109.15|       0.45000        132.75|       0.40000         118.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0037 808-06713              2450.000  LFT |       0.37000        906.50|       0.45000       1102.50|       0.40000         980.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0038 808-06714              1275.000  LFT |       0.37000        471.75|       0.45000        573.75|       0.40000         510.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0039 808-06716              4032.000  LFT |       0.75000       3024.00|       1.00000       4032.00|       0.80000        3225.60
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,709.36                                                  ROUTE : 57
     CALL ORDER   : 184                     CONTRACT ID : R -26654-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1757738              |(5) 35-1284120              |(6) 35-1009310
                                          |NAAS & SONS INC.            |KOBERSTEIN TRUCKING         |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 808-75996                16.000  EACH|     150.00000       2400.00|     125.00000       2000.00|      15.00000         240.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    436,640.26|             $    482,592.22|                $    510,860.38
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    436,640.26|             $    482,592.22|                $    510,860.38
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,709.36                                                  ROUTE : 57
     CALL ORDER   : 184                     CONTRACT ID : R -26654-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SLIDE CORRECTION
                                          |                            |                            |
0001 105-06845                        LUMP|   11503.86000      11503.86|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    4112.79000      24676.74|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   44000.00000      44000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-01015                        LUMP|   33049.56000      33049.56|                            |
  CLEARING AND GRUBBING                   |                            |                            |
0005 202-01347                 1.000  EACH|   12740.72000      12740.72|                            |
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE                                 |                            |                            |
0006 202-02240               670.000  SYS |       2.89000       1936.30|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02272               293.000  LFT |      13.06000       3826.58|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-60820              1670.000  SYS |       1.68000       2805.60|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000              7522.000  CYS |      15.63000     117568.86|                            |
  EXCAVATION, COMMON                      |                            |                            |
0010 205-06931                 2.100  TON |      14.91000         31.31|                            |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            |
0011 205-06937               338.400  LFT |      22.28000       7539.55|                            |
  TEMPORARY SILT FENCE                    |                            |                            |
0012 206-51817              3132.000  SFT |      39.46000     123588.72|                            |
  SHEET PILING, STEEL , S=30.2            |                            |                            |
0013 303-04489                58.500  TON |      75.37000       4409.15|                            |
  COMPACTED CRUSHED AGGREGATE, 8          |                            |                            |
0014 303-52308               317.000  TON |      26.15000       8289.55|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 303-60012                11.000  TON |      43.16000        474.76|                            |
  AGGREGATE, 2                            |                            |                            |
0016 305-05204                32.000  TON |     157.50000       5040.00|                            |
  HMA FOR PATCHING                        |                            |                            |
0017 305-05206               298.000  TON |      39.90000      11890.20|                            |
  WIDENING WITH HMA                       |                            |                            |
0018 402-05477               100.000  TON |      69.30000       6930.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 405-05517                 0.930  TON |     462.00000        429.66|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,709.36                                                  ROUTE : 57
     CALL ORDER   : 184                     CONTRACT ID : R -26654-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 406-05520                 0.680  TON |     210.00000        142.80|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 610-05527               103.500  TON |      90.30000       9346.05|                            |
  HMA FOR APPROACHES                      |                            |                            |
0022 616-02320              3330.000  SYS |       1.54000       5128.20|                            |
  GEOTEXTILES                             |                            |                            |
0023 616-06405              8150.000  TON |      20.86000     170009.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-01004                 1.000  EACH|     693.00000        693.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06559               711.000  SYS |       3.05000       2168.55|                            |
  MULCHED SEEDING, R                      |                            |                            |
0026 621-06570               208.000  CYS |      77.55000      16130.40|                            |
  TOP SOIL                                |                            |                            |
0027 621-06574               253.000  SYS |      10.64000       2691.92|                            |
  SODDING                                 |                            |                            |
0028 715-05048               335.400  LFT |       9.79000       3283.57|                            |
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0029 715-92037               119.000  LFT |      17.38000       2068.22|                            |
  PIPE, PVC, 4 IN.                        |                            |                            |
0030 732-01913                 2.000  EACH|     195.27000        390.54|                            |
  CLEANOUT, PVC, 4 IN.                    |                            |                            |
0031 801-06203              4900.000  LFT |       0.36000       1764.00|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0032 801-06640                 6.000  EACH|     199.50000       1197.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0033 801-06645                 2.000  EACH|      47.25000         94.50|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0034 801-06775                        LUMP|   81490.86000      81490.86|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0035 805-96014               153.000  LFT |      15.65000       2394.45|                            |
  SAW CUT, FULL DEPTH                     |                            |                            |
0036 808-06712               295.000  LFT |       0.39000        115.05|                            |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0037 808-06713              2450.000  LFT |       0.39000        955.50|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0038 808-06714              1275.000  LFT |       0.39000        497.25|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0039 808-06716              4032.000  LFT |       0.79000       3185.28|                            |
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,709.36                                                  ROUTE : 57
     CALL ORDER   : 184                     CONTRACT ID : R -26654-A                   COUNTIES : VANDERBURGH
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0999231              |                            |
                                          |HUNT PAVING COMPANY, INC.   |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 808-75996                16.000  EACH|      42.91000        686.56|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    725,163.82|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    725,163.82|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 190 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    61,083.76                                                  ROUTE : SR 62
     CALL ORDER   : 190                     CONTRACT ID : R -26655-A                   COUNTIES : WARRICK
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME : 03/31/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1757738     NAAS & SONS INC.                                                       $     47,391.80     100.0000%
   2   35-1284120     KOBERSTEIN TRUCKING                                                    $     54,000.80     113.9454%
   3   35-1874009     HAUER EXCAVATING                                                       $     71,658.10     151.2035%
   4   35-1582525     AIGNER, JERRY CONSTRUCTION                                             $    111,929.90     236.1798%
====================================================================================================================================
                                          |(1) 35-1757738              |(2) 35-1284120              |(3) 35-1874009
                                          |NAAS & SONS INC.            |KOBERSTEIN TRUCKING         |HAUER EXCAVATING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
                                          |                            |                            |
0001 202-01347                 4.000  EACH|    3000.00000      12000.00|    3500.00000      14000.00|    5978.33000       23913.33
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE , PARCEL NO. 39                 |                            |                            |
0002 202-01347                 2.000  EACH|    5100.00000      10200.00|    3600.00000       7200.00|    5978.33000       11956.67
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE , PARCEL NO. 65                 |                            |                            |
0003 202-03000                        LUMP|    2500.00000       2500.00|    1750.00000       1750.00|    8000.00000        8000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 10                                  |                            |                            |
0004 202-03000                        LUMP|    9350.00000       9350.00|   10000.00000      10000.00|   12000.00000       12000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 39                                  |                            |                            |
0005 202-03000                        LUMP|   12500.00000      12500.00|   16000.00000      16000.00|   12000.00000       12000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 65                                  |                            |                            |
0006 621-06559              8418.000  SYS |       0.10000        841.80|       0.60000       5050.80|       0.45000        3788.10
  MULCHED SEEDING, R                      |                            |                            |
     SECTION TOTALS                       |             $     47,391.80|             $     54,000.80|                $     71,658.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     47,391.80|             $     54,000.80|                $     71,658.10
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    61,083.76                                                  ROUTE : SR 62
     CALL ORDER   : 190                     CONTRACT ID : R -26655-A                   COUNTIES : WARRICK
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582525              |                            |
                                          |AIGNER, JERRY CONSTRUCTION  |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
                                          |                            |                            |
0001 202-01347                 4.000  EACH|   15000.00000      60000.00|                            |
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE , PARCEL NO. 39                 |                            |                            |
0002 202-01347                 2.000  EACH|    4800.00000       9600.00|                            |
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            |
  DISPOSE , PARCEL NO. 65                 |                            |                            |
0003 202-03000                        LUMP|    4200.00000       4200.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 10                                  |                            |                            |
0004 202-03000                        LUMP|   12000.00000      12000.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 39                                  |                            |                            |
0005 202-03000                        LUMP|   21500.00000      21500.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 65                                  |                            |                            |
0006 621-06559              8418.000  SYS |       0.55000       4629.90|                            |
  MULCHED SEEDING, R                      |                            |                            |
     SECTION TOTALS                       |             $    111,929.90|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    111,929.90|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,514,430.95                                                  ROUTE : US 231
     CALL ORDER   : 220                     CONTRACT ID : RS-25937-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 3337010

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $  1,009,444.99     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,215,989.00     120.4611%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|   10000.00000      10000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 6.000  MOS |    2500.00000      15000.00|    2000.00000      12000.00|
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|   60790.00000      60790.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02278              1900.000  LFT |       3.50000       6650.00|       2.50000       4750.00|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0005 202-02279              7000.000  LFT |       3.50000      24500.00|       2.50000      17500.00|
  CURB AND GUTTER, REMOVE                 |                            |                            |
0006 202-03323                 2.000  EACH|     500.00000       1000.00|     520.00000       1040.00|
  HANDHOLE, SIGNAL, REMOVE AND RESET      |                            |                            |
0007 202-52710               200.000  SYS |       4.25000        850.00|       7.00000       1400.00|
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0008 202-60820            107689.000  SYS |       0.83000      89381.87|       0.90000      96920.10|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-91385                 9.000  EACH|     300.00000       2700.00|     350.00000       3150.00|
  INLET, REMOVE                           |                            |                            |
0010 202-96391                 2.000  EACH|     150.00000        300.00|     160.00000        320.00|
  MAST ARM, REMOVE                        |                            |                            |
0011 203-02000               230.000  CYS |      16.00000       3680.00|      20.00000       4600.00|
  EXCAVATION, COMMON                      |                            |                            |
0012 211-07454               100.000  CYS |      25.00000       2500.00|      25.00000       2500.00|
  STRUCTURE BACKFILL                      |                            |                            |
0013 304-07490               525.000  TON |      70.00000      36750.00|      80.00000      42000.00|
  HMA PATCHING, TYPE B                    |                            |                            |
0014 304-07493               125.000  TON |      45.00000       5625.00|      80.00000      10000.00|
  HMA WIDENING, TYPE B                    |                            |                            |
0015 401-07328              7782.000  TON |      34.00000     264588.00|      45.00000     350190.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm , SMA |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,514,430.95                                                  ROUTE : US 231
     CALL ORDER   : 220                     CONTRACT ID : RS-25937-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 401-07398              7044.000  TON |      26.00000     183144.00|      35.00000     246540.00|
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            |
0017 406-05520                14.000  TON |     900.00000      12600.00|     150.00000       2100.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 605-06120              2000.000  LFT |      17.00000      34000.00|      20.00000      40000.00|
  CURB, CONCRETE                          |                            |                            |
0019 605-06140              8000.000  LFT |      17.00000     136000.00|      22.00000     176000.00|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0020 610-07487              1000.000  TON |      40.00000      40000.00|      60.00000      60000.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0021 615-06527                 2.000  EACH|     250.00000        500.00|     520.00000       1040.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0022 715-05118                80.000  LFT |      32.00000       2560.00|      25.00000       2000.00|
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            |
0023 720-44000                 6.000  EACH|     400.00000       2400.00|     500.00000       3000.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0024 720-45045                 8.000  EACH|    1100.00000       8800.00|    1400.00000      11200.00|
  INLET, J10                              |                            |                            |
0025 720-45250                 1.000  EACH|    1550.00000       1550.00|    1500.00000       1500.00|
  CATCH BASIN, K10                        |                            |                            |
0026 720-96995                 4.000  EACH|     150.00000        600.00|     250.00000       1000.00|
  CLEAN INLET                             |                            |                            |
0027 801-06203              2000.000  LFT |       0.90000       1800.00|       1.55000       3100.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0028 801-06640                60.000  EACH|      72.00000       4320.00|      75.00000       4500.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0029 801-06775                        LUMP|   38000.00000      38000.00|    6010.10000       6010.10|
  MAINTAINING TRAFFIC                     |                            |                            |
0030 804-06771                 4.000  EACH|      25.95000        103.80|      31.00000        124.00|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0031 805-01523                 2.000  EACH|     500.00000       1000.00|     525.00000       1050.00|
  MAST ARM, INSTALL                       |                            |                            |
0032 805-01836               800.000  LFT |       0.50000        400.00|       0.54000        432.00|
  SIGNAL CABLE DETECTOR, 2C 16GA.,        |                            |                            |
  SHIELDED, LEAD IN                       |                            |                            |
0033 805-02328              2000.000  LFT |       0.25000        500.00|       0.28000        560.00|
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0034 805-02440              4400.000  LFT |       0.20000        880.00|       0.22000        968.00|
  SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.    |                            |                            |
0035 805-02799                 2.000  EACH|    1100.00000       2200.00|    1150.00000       2300.00|
  MAST ARM, 25 FT.                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,514,430.95                                                  ROUTE : US 231
     CALL ORDER   : 220                     CONTRACT ID : RS-25937-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 805-06595                60.000  LFT |      10.00000        600.00|      10.50000        630.00|
  CONDUIT, PVC, 2 IN.                     |                            |                            |
0037 805-78485               100.000  LFT |       0.75000         75.00|       0.80000         80.00|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0038 805-78490               100.000  LFT |       1.00000        100.00|       1.05000        105.00|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0039 805-92951                 6.000  EACH|     220.00000       1320.00|     230.00000       1380.00|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0040 805-96014               300.000  LFT |       4.00000       1200.00|       8.30000       2490.00|
  SAW CUT, FULL DEPTH                     |                            |                            |
0041 808-05929               234.000  LFT |       1.35000        315.90|       1.50000        351.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 8 IN.                   |                            |                            |
0042 808-06703             26432.000  LFT |       0.27000       7136.64|       0.30000       7929.60|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0043 808-75240              4656.000  LFT |       0.27000       1257.12|       0.30000       1396.80|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0044 808-75245             14873.000  LFT |       0.27000       4015.71|       0.30000       4461.90|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0045 808-75272               350.000  LFT |       4.00000       1400.00|       4.10000       1435.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                            |                            |
0046 808-75297               245.000  LFT |       4.00000        980.00|       4.10000       1004.50|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0047 808-75300              1140.000  LFT |       1.00000       1140.00|       1.10000       1254.00|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0048 808-75320                15.000  EACH|      53.00000        795.00|      55.00000        825.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0049 808-75325                 5.000  EACH|      77.00000        385.00|      80.00000        400.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0050 808-75996               341.000  EACH|       2.50000        852.50|      10.00000       3410.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0051 808-75998               341.000  EACH|      21.45000       7314.45|      22.00000       7502.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,514,430.95                                                  ROUTE : US 231
     CALL ORDER   : 220                     CONTRACT ID : RS-25937-A                   COUNTIES : LAKE
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 808-95933               750.000  LFT |       0.90000        675.00|       1.00000        750.00|
  CURB PAINTING, YELLOW                   |                            |                            |
     SECTION TOTALS                       |             $  1,009,444.99|             $  1,215,989.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,009,444.99|             $  1,215,989.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,515,787.40                                                  ROUTE : SR 8
     CALL ORDER   : 240                     CONTRACT ID : RS-25940-A                   COUNTIES : PORTER
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 447500C

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $  2,675,360.68     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,169,941.60     118.4865%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-04655                 5.000  MOS |     200.00000       1000.00|     150.00000        750.00|
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    7500.00000       7500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 105-07039                 9.000  MOS |    3000.00000      27000.00|    2500.00000      22500.00|
  FIELD OFFICE, B                         |                            |                            |
0004 110-01001                        LUMP|  133000.00000     133000.00|  140000.00000     140000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 201-52370                        LUMP|    1700.00000       1700.00|   15000.00000      15000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0006 202-02240              2450.000  SYS |       5.70000      13965.00|       6.30000      15435.00|
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02272              1000.000  LFT |       1.25000       1250.00|       4.50000       4500.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02928                 6.000  EACH|     120.00000        720.00|     340.00000       2040.00|
  CATCH BASIN, REMOVE                     |                            |                            |
0009 202-60820              3700.000  SYS |       1.60000       5920.00|       2.00000       7400.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-93741                 4.000  EACH|     200.00000        800.00|     220.00000        880.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0011 202-96133                50.000  LFT |      10.00000        500.00|      30.00000       1500.00|
  PIPE, REMOVE                            |                            |                            |
0012 202-97297                        LUMP|    3500.00000       3500.00|    6000.00000       6000.00|
  HEADER, REMOVE                          |                            |                            |
0013 203-02000               720.000  CYS |      11.00000       7920.00|      27.00000      19440.00|
  EXCAVATION, COMMON                      |                            |                            |
0014 211-07454               100.000  CYS |      13.50000       1350.00|      14.00000       1400.00|
  STRUCTURE BACKFILL                      |                            |                            |
0015 301-07448               828.000  TON |      16.00000      13248.00|      18.45000      15276.60|
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,515,787.40                                                  ROUTE : SR 8
     CALL ORDER   : 240                     CONTRACT ID : RS-25940-A                   COUNTIES : PORTER
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 303-07449              6861.000  TON |      13.50000      92623.50|      15.00000     102915.00|
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0017 304-07508             18818.000  TON |      27.55000     518435.90|      37.00000     696266.00|
  WIDENING WITH QC/QA-HMA, 2, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0018 401-06264                        LUMP|    4745.00000       4745.00|   10000.00000      10000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0019 401-07321             11207.000  TON |      32.00000     358624.00|      40.00000     448280.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0020 401-07371             35000.000  TON |      28.00000     980000.00|      32.50000    1137500.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            |
0021 401-07407              1426.000  TON |      26.00000      37076.00|      32.40000      46202.40|
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            |
0022 406-05520               156.460  TON |     250.00000      39115.00|     155.00000      24251.30|
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 506-06333                50.000  SYS |      90.00000       4500.00|     155.00000       7750.00|
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0024 507-07479                30.000  TON |     180.00000       5400.00|     150.00000       4500.00|
  HMA PARTIAL DEPTH PATCH                 |                            |                            |
0025 601-01740                 1.000  EACH|    1600.00000       1600.00|    1775.00000       1775.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0026 601-01846                12.000  EACH|    1600.00000      19200.00|    1775.00000      21300.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0027 601-91147                 6.000  EACH|    1300.00000       7800.00|    1450.00000       8700.00|
  GUARD RAIL END TREATMENT, RESET - TYPE  |                            |                            |
  3 CURVED TERMINAL END                   |                            |                            |
0028 601-92948               800.000  LFT |       4.00000       3200.00|       4.25000       3400.00|
  GUARDRAIL, ADJUST HEIGHT                |                            |                            |
0029 601-94689                12.000  EACH|    1900.00000      22800.00|    2000.00000      24000.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-97774                 1.000  EACH|     900.00000        900.00|    1000.00000       1000.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0031 601-99105              1666.000  LFT |       9.00000      14994.00|      10.00000      16660.00|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0032 604-02007               900.000  SYS |      25.00000      22500.00|      35.25000      31725.00|
  SIDEWALK, CONCRETE, RECONSTRUCT         |                            |                            |
0033 604-06069               100.000  SYS |      45.00000       4500.00|      37.00000       3700.00|
  CURB RAMP, CONCRETE                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,515,787.40                                                  ROUTE : SR 8
     CALL ORDER   : 240                     CONTRACT ID : RS-25940-A                   COUNTIES : PORTER
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 605-06144              1000.000  LFT |      10.00000      10000.00|      13.00000      13000.00|
  CURB AND GUTTER, A, CONCRETE            |                            |                            |
0035 605-06145               150.000  LFT |      12.00000       1800.00|      26.25000       3937.50|
  CURB AND GUTTER, B, CONCRETE            |                            |                            |
0036 610-07487              3192.000  TON |      40.00000     127680.00|      32.00000     102144.00|
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0037 611-95023                15.000  EACH|      60.00000        900.00|     250.00000       3750.00|
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0038 612-04315                88.300  TON |     815.00000      71964.50|     815.00000      71964.50|
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0039 612-60410              1476.000  EACH|       8.20000      12103.20|       8.20000      12103.20|
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0040 615-06527                17.000  EACH|     150.00000       2550.00|     445.00000       7565.00|
  MONUMENT, SECTION CORNER                |                            |                            |
0041 619-91919             10000.000  LFT |       0.30000       3000.00|       2.00000      20000.00|
  JOINT AND CRACK CLEANING AND SEALING    |                            |                            |
0042 621-06574                18.000  SYS |     110.00000       1980.00|      25.00000        450.00|
  SODDING                                 |                            |                            |
0043 715-05149                50.000  LFT |      29.00000       1450.00|      50.00000       2500.00|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0044 715-05363                60.000  LFT |      39.00000       2340.00|      52.00000       3120.00|
  PIPE, TYPE 3, DEFORMED, 1.8 SQ. FT.     |                            |                            |
0045 715-46055                 2.000  EACH|     235.00000        470.00|     600.00000       1200.00|
  PIPE END SECTION, MIN. AREA 1.8 SQ. FT. |                            |                            |
0046 720-44000                 4.000  EACH|     150.00000        600.00|     400.00000       1600.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0047 720-45250                 6.000  EACH|    1300.00000       7800.00|    1300.00000       7800.00|
  CATCH BASIN, K10                        |                            |                            |
0048 801-04308                20.000  EACH|      98.00000       1960.00|     105.00000       2100.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0049 801-06203              9600.000  LFT |       0.18000       1728.00|       0.20000       1920.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0050 801-06207              4800.000  LFT |       0.85000       4080.00|       1.60000       7680.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0051 801-06606                16.000  EACH|      74.00000       1184.00|      83.00000       1328.00|
  BARRICADE, IIIB                         |                            |                            |
0052 801-06625                35.000  EACH|      49.00000       1715.00|      55.00000       1925.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0053 801-06640                50.000  EACH|      68.00000       3400.00|      75.00000       3750.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,515,787.40                                                  ROUTE : SR 8
     CALL ORDER   : 240                     CONTRACT ID : RS-25940-A                   COUNTIES : PORTER
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 801-06775                        LUMP|   40000.00000      40000.00|   25800.00000      25800.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0055 808-06713             95673.000  LFT |       0.08000       7653.84|       0.08000       7653.84|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0056 808-75043               912.000  LFT |       1.00000        912.00|       1.10000       1003.20|
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.|                            |                            |
0057 808-75240             11630.000  LFT |       0.28000       3256.40|       0.30000       3489.00|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0058 808-75245              1793.000  LFT |       0.28000        502.04|       0.30000        537.90|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0059 808-75297                54.000  LFT |       3.95000        213.30|       4.04000        218.16|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0060 808-75998               624.000  EACH|      18.00000      11232.00|      19.00000      11856.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,675,360.68|             $  3,169,941.60|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,675,360.68|             $  3,169,941.60|
====================================================================================================================================
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                                                                                                                   PAGE : 260 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,563,812.58                                                  ROUTE : 27
     CALL ORDER   : 260                     CONTRACT ID : RS-26439-A                   COUNTIES : ADAMS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/23/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2313012

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,013,372.69     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  1,027,814.02     101.4250%
   3   35-1145884     L I C A CONSTRUCTION                                                   $  1,178,635.20     116.3081%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1145884
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07039                 8.000  MOS |    1547.00000      12376.00|    1285.00000      10280.00|    1200.00000        9600.00
  FIELD OFFICE, B                         |                            |                            |
0002 110-01001                        LUMP|   50000.00000      50000.00|   45650.00000      45650.00|   61000.00000       61000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            244000.000  SYS |       0.24000      58560.00|       0.30000      73200.00|       0.45000      109800.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-93741                 5.000  EACH|     200.00000       1000.00|     175.00000        875.00|     175.00000         875.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0005 202-98488                 3.000  EACH|     129.55000        388.65|     203.80000        611.40|     171.00000         513.00
  PIPE END SECTION, REMOVE                |                            |                            |
0006 203-90014                 7.800  STA |    1000.00000       7800.00|     579.30000       4518.54|    2110.00000       16458.00
  LINEAR GRADING                          |                            |                            |
0007 303-04075               682.000  TON |      24.00000      16368.00|      11.00000       7502.00|      16.00000       10912.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0008 304-07491               220.000  TON |      50.00000      11000.00|      75.33000      16572.60|      85.00000       18700.00
  HMA PATCHING, TYPE C                    |                            |                            |
0009 304-07494               701.000  TON |      32.00000      22432.00|      37.48000      26273.48|      33.70000       23623.70
  HMA WIDENING, TYPE C                    |                            |                            |
0010 305-98794              1364.000  TON |       3.00000       4092.00|       1.00000       1364.00|       1.00000        1364.00
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            |
0011 401-05467            110500.000  LFT |       0.10000      11050.00|       0.11000      12155.00|       0.08000        8840.00
  MILLED HMA CORRUGATIONS                 |                            |                            |
0012 401-07320              4980.000  TON |      23.00000     114540.00|      27.00000     134460.00|      29.10000      144918.00
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            |
0013 401-07329             15040.000  TON |      32.00000     481280.00|      28.25000     424880.00|      33.20000      499328.00
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0014 406-05520                58.000  TON |     140.00000       8120.00|     160.00000       9280.00|     150.00000        8700.00
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,563,812.58                                                  ROUTE : 27
     CALL ORDER   : 260                     CONTRACT ID : RS-26439-A                   COUNTIES : ADAMS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1145884
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 503-03489                 3.000  EACH|      50.00000        150.00|      80.75000        242.25|      12.00000          36.00
  RETROFITTED TIE BARS                    |                            |                            |
0016 503-05240                52.000  LFT |      10.00000        520.00|       7.62000        396.24|       8.00000         416.00
  D-1 CONTRACTION JOINT                   |                            |                            |
0017 506-06333               127.000  SYS |      88.63000      11256.01|     108.55000      13785.85|     104.50000       13271.50
  PCCP PATCHING, FULL DEPTH               |                            |                            |
0018 601-01626                 1.000  EACH|    1600.00000       1600.00|    1375.00000       1375.00|    1375.00000        1375.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0019 601-01701                 2.000  EACH|    1800.00000       3600.00|    1570.00000       3140.00|    1570.00000        3140.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0020 601-06037                 1.000  EACH|     700.00000        700.00|     725.00000        725.00|     725.00000         725.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0021 601-94689                 2.000  EACH|    2200.00000       4400.00|    2175.00000       4350.00|    2175.00000        4350.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-97774                 1.000  EACH|    1000.00000       1000.00|     900.00000        900.00|     900.00000         900.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0023 601-99105               123.000  LFT |      14.00000       1722.00|      11.00000       1353.00|      11.00000        1353.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0024 610-07486               718.000  TON |      40.00000      28720.00|      45.00000      32310.00|      52.50000       37695.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0025 611-95023                 1.000  EACH|     130.00000        130.00|     155.75000        155.75|     150.00000         150.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0026 612-04315                18.800  TON |     800.00000      15040.00|     800.00000      15040.00|     800.00000       15040.00
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            |
0027 612-60410               352.000  EACH|       7.00000       2464.00|       7.00000       2464.00|       7.00000        2464.00
  DRILLED HOLE FOR UNDERSEAL              |                            |                            |
0028 616-02320               120.000  SYS |       1.00000        120.00|       6.10000        732.00|       4.20000         504.00
  GEOTEXTILES                             |                            |                            |
0029 616-06405                30.000  TON |      30.86000        925.80|      27.25000        817.50|      20.00000         600.00
  RIPRAP, REVETMENT                       |                            |                            |
0030 621-06567                 3.000  MG  |       2.00000          6.00|       2.00000          6.00|       2.00000           6.00
  WATER                                   |                            |                            |
0031 621-06575               200.000  SYS |      13.50000       2700.00|      13.50000       2700.00|      13.50000        2700.00
  SODDING, NURSERY                        |                            |                            |
0032 715-05595                56.000  LFT |      58.13000       3255.28|      49.05000       2746.80|      32.50000        1820.00
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            |
0033 715-05596                56.000  LFT |      63.13000       3535.28|      53.35000       2987.60|      36.50000        2044.00
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,563,812.58                                                  ROUTE : 27
     CALL ORDER   : 260                     CONTRACT ID : RS-26439-A                   COUNTIES : ADAMS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1145884
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 715-46005                 1.000  EACH|     278.50000        278.50|     397.04000        397.04|     225.00000         225.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0035 715-46010                 1.000  EACH|     278.50000        278.50|     420.97000        420.97|     245.00000         245.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0036 720-45235                 1.000  EACH|    1241.67000       1241.67|    2025.00000       2025.00|    2420.00000        2420.00
  CATCH BASIN, E7                         |                            |                            |
0037 801-06203              5900.000  LFT |       0.25000       1475.00|       0.10000        590.00|       0.30000        1770.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0038 801-06207              5900.000  LFT |       0.96000       5664.00|       0.72000       4248.00|       0.80000        4720.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0039 801-06640                32.000  EACH|      95.00000       3040.00|     135.00000       4320.00|      95.00000        3040.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06775                        LUMP|       1.00000          1.00|   39535.00000      39535.00|   35000.00000       35000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0041 802-91122                 2.000  EACH|     120.00000        240.00|     100.00000        200.00|     100.00000         200.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0042 805-06974                        LUMP|   61490.00000      61490.00|   61490.00000      61490.00|   68000.00000       68000.00
  WIM STATION, 4 LANE PIEZO               |                            |                            |
0045 808-06701             56000.000  LFT |       0.01000        560.00|       0.05000       2800.00|       0.05000        2800.00
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0046 808-06703             60000.000  LFT |       0.33000      19800.00|       0.33000      19800.00|       0.33000       19800.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0047 808-06716               100.000  LFT |       0.75000         75.00|       3.00000        300.00|       0.90000          90.00
  LINE, REMOVE                            |                            |                            |
0048 808-75245             59850.000  LFT |       0.33000      19750.50|       0.33000      19750.50|       0.33000       19750.50
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0049 808-75297               278.000  LFT |       3.25000        903.50|       3.25000        903.50|       3.25000         903.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0050 808-75996               700.000  EACH|       4.32000       3024.00|       3.55000       2485.00|       2.50000        1750.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0051 808-75998               700.000  EACH|      21.00000      14700.00|      21.00000      14700.00|      21.00000       14700.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,013,372.69|             $  1,027,814.02|                $  1,178,635.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,013,372.69|             $  1,027,814.02|                $  1,178,635.20
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,811,529.15                                                  ROUTE : SR 14
     CALL ORDER   : 300                     CONTRACT ID : RS-26442-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/01/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 304300D

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,162,780.55     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  1,309,195.64     112.5918%
   3   35-0997978     PHEND & BROWN, INC.                                                    $  1,311,606.36     112.7991%
   4   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,444,890.50     124.2616%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-0997978
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    5000.00000       5000.00|    5930.00000       5930.00|    9600.00000        9600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1275.00000       7650.00|    1355.00000       8130.00|    1700.00000       10200.00
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   33700.00000      33700.00|   65450.00000      65450.00|   60000.00000       60000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-60820             86364.000  m2  |       0.20000      17272.80|       0.42000      36272.88|       0.38000       32818.32
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-98488                 2.000  EACH|     120.00000        240.00|     156.73000        313.46|     100.00000         200.00
  PIPE END SECTION, REMOVE                |                            |                            |
0007 203-02070               120.000  m3  |      10.00000       1200.00|       1.00000        120.00|      55.00000        6600.00
  BORROW                                  |                            |                            |
0008 203-02080                24.800  km  |    1500.00000      37200.00|    1034.12000      25646.18|    2000.00000       49600.00
  LINEAR GRADING                          |                            |                            |
0009 304-07490               300.000  Mg  |      39.00000      11700.00|      64.14000      19242.00|      70.00000       21000.00
  HMA PATCHING, TYPE B                    |                            |                            |
0010 304-07508              8000.000  Mg  |      31.00000     248000.00|      28.66000     229280.00|      31.00000      248000.00
  WIDENING WITH QC/QA-HMA, 2, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0011 401-06264                        LUMP|    4000.00000       4000.00|    2245.00000       2245.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0012 401-07321              7575.000  Mg  |      34.00000     257550.00|      40.51000     306863.25|      37.00000      280275.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0013 401-07371             11600.000  Mg  |      28.00000     324800.00|      28.66000     332456.00|      28.50000      330600.00
  QC/QA-HMA, 2. 64, INTERMEDIATE, 12.5 mm |                            |                            |
0014 402-07451               600.000  Mg  |      26.00000      15600.00|      35.80000      21480.00|      33.00000       19800.00
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 300 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,811,529.15                                                  ROUTE : SR 14
     CALL ORDER   : 300                     CONTRACT ID : RS-26442-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-0997978
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 604-06069                24.200  m2  |      39.25000        949.85|     131.74000       3188.11|      60.00000        1452.00
  CURB RAMP, CONCRETE                     |                            |                            |
0017 605-94811                 3.000  EACH|     570.00000       1710.00|     345.85000       1037.55|     250.00000         750.00
  CURB TURNOUT                            |                            |                            |
0018 610-07487              1198.000  Mg  |      40.00000      47920.00|      49.60000      59420.80|      66.00000       79068.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0019 611-95023                 4.000  EACH|     100.00000        400.00|     250.00000       1000.00|      25.00000         100.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0020 615-06520                 8.000  EACH|     400.00000       3200.00|     276.60000       2212.80|     275.00000        2200.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0021 616-06405                50.000  Mg  |      39.40000       1970.00|      25.43000       1271.50|      60.00000        3000.00
  RIPRAP, REVETMENT                       |                            |                            |
0022 621-01004                 1.000  EACH|     400.00000        400.00|     300.00000        300.00|     400.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0023 621-02770               400.000  m2  |       2.02000        808.00|       3.05000       1220.00|       2.02000         808.00
  EROSION CONTROL BLANKET                 |                            |                            |
0024 621-06545                 0.750  Mg  |    1021.00000        765.75|     633.83000        475.37|    1021.00000         765.75
  FERTILIZER                              |                            |                            |
0025 621-06553               159.000  kg  |      10.75000       1709.25|       6.50000       1033.50|      10.75000        1709.25
  SEED MIXTURE, R                         |                            |                            |
0026 621-06565                 3.760  Mg  |     779.00000       2929.04|     518.09000       1948.02|     779.00000        2929.04
  MULCHING MATERIAL                       |                            |                            |
0027 715-05595                 1.900  m   |     900.00000       1710.00|    1073.23000       2039.14|     680.00000        1292.00
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            |
0028 715-05596                 1.000  m   |     900.00000        900.00|     552.78000        552.78|     740.00000         740.00
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0029 715-99013                12.000  m   |     145.00000       1740.00|      77.95000        935.40|      30.00000         360.00
  PIPE, RELOCATE                          |                            |                            |
0030 720-44000                 6.000  EACH|     200.00000       1200.00|     384.65000       2307.90|     320.00000        1920.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0031 801-06203             37500.000  m   |       0.01000        375.00|       0.25000       9375.00|       0.03000        1125.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0032 801-06207              1350.000  m   |       2.00000       2700.00|       2.36000       3186.00|       3.50000        4725.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0033 801-06640                40.000  EACH|      35.00000       1400.00|      82.00000       3280.00|      82.00000        3280.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0034 801-06775                        LUMP|    1000.00000       1000.00|   45850.00000      45850.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0035 802-91122                32.000  EACH|     150.00000       4800.00|      38.00000       1216.00|      38.00000        1216.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,811,529.15                                                  ROUTE : SR 14
     CALL ORDER   : 300                     CONTRACT ID : RS-26442-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-0997978
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 804-06771                10.000  EACH|      37.25000        372.50|      20.95000        209.50|      21.00000         210.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0037 808-04298                 2.000  EACH|     300.00000        600.00|     309.00000        618.00|     300.00000         600.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0038 808-06712              1850.000  m   |       0.32000        592.00|       0.33000        610.50|       0.32000         592.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0039 808-06713             25000.000  m   |       0.32000       8000.00|       0.33000       8250.00|       0.32000        8000.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0040 808-06714             18000.000  m   |       0.32000       5760.00|       0.33000       5940.00|       0.32000        5760.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0041 808-75297                21.000  m   |      16.00000        336.00|      16.50000        346.50|      16.00000         336.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0042 808-75996               950.000  EACH|       3.15000       2992.50|       2.63000       2498.50|       4.00000        3800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0043 808-75998              1000.000  EACH|      22.00000      22000.00|      20.50000      20500.00|      20.50000       20500.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0044 202-02278              1358.000  m   |      15.45000      20981.10|      15.65000      21252.70|       7.00000        9506.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0045 605-06125              1358.000  m   |      25.46000      34574.68|      23.65000      32116.70|      35.50000       48209.00
  CURB, CONCRETE, MODIFIED                |                            |                            |
0046 202-93741                 4.000  EACH|     150.00000        600.00|     150.00000        600.00|     150.00000         600.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0047 601-94689                 4.000  EACH|    3468.02000      13872.08|    2350.00000       9400.00|    2940.00000       11760.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0048 406-05520                60.000  Mg  |     160.00000       9600.00|     192.91000      11574.60|     170.00000       10200.00
  ASPHALT FOR TACK COAT                   |                            |                            |
     SECTION TOTALS                       |             $  1,162,780.55|             $  1,309,195.64|                $  1,311,606.36
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,162,780.55|             $  1,309,195.64|                $  1,311,606.36
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,811,529.15                                                  ROUTE : SR 14
     CALL ORDER   : 300                     CONTRACT ID : RS-26442-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |                            |
                                          |NIBLOCK EXCAVATING, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|   14000.00000      14000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 6.000  MOS |    1400.00000       8400.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0003 110-01001                        LUMP|   72000.00000      72000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-60820             86364.000  m2  |       0.50000      43182.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 202-98488                 2.000  EACH|     150.00000        300.00|                            |
  PIPE END SECTION, REMOVE                |                            |                            |
0007 203-02070               120.000  m3  |      35.00000       4200.00|                            |
  BORROW                                  |                            |                            |
0008 203-02080                24.800  km  |     525.00000      13020.00|                            |
  LINEAR GRADING                          |                            |                            |
0009 304-07490               300.000  Mg  |      67.50000      20250.00|                            |
  HMA PATCHING, TYPE B                    |                            |                            |
0010 304-07508              8000.000  Mg  |      34.00000     272000.00|                            |
  WIDENING WITH QC/QA-HMA, 2, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0011 401-06264                        LUMP|    8000.00000       8000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0012 401-07321              7575.000  Mg  |      35.00000     265125.00|                            |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0013 401-07371             11600.000  Mg  |      33.00000     382800.00|                            |
  QC/QA-HMA, 2. 64, INTERMEDIATE, 12.5 mm |                            |                            |
0014 402-07451               600.000  Mg  |      49.00000      29400.00|                            |
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            |
0015 604-06069                24.200  m2  |      70.00000       1694.00|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0017 605-94811                 3.000  EACH|     250.00000        750.00|                            |
  CURB TURNOUT                            |                            |                            |
0018 610-07487              1198.000  Mg  |      75.00000      89850.00|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0019 611-95023                 4.000  EACH|     300.00000       1200.00|                            |
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
0020 615-06520                 8.000  EACH|     275.00000       2200.00|                            |
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0021 616-06405                50.000  Mg  |      49.00000       2450.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,811,529.15                                                  ROUTE : SR 14
     CALL ORDER   : 300                     CONTRACT ID : RS-26442-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |                            |
                                          |NIBLOCK EXCAVATING, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0022 621-01004                 1.000  EACH|     400.00000        400.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0023 621-02770               400.000  m2  |       3.00000       1200.00|                            |
  EROSION CONTROL BLANKET                 |                            |                            |
0024 621-06545                 0.750  Mg  |    1021.00000        765.75|                            |
  FERTILIZER                              |                            |                            |
0025 621-06553               159.000  kg  |      10.75000       1709.25|                            |
  SEED MIXTURE, R                         |                            |                            |
0026 621-06565                 3.760  Mg  |     700.00000       2632.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0027 715-05595                 1.900  m   |     325.00000        617.50|                            |
  PIPE EXTENSION, CIRCULAR, 375 mm        |                            |                            |
0028 715-05596                 1.000  m   |     617.50000        617.50|                            |
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            |
0029 715-99013                12.000  m   |      45.00000        540.00|                            |
  PIPE, RELOCATE                          |                            |                            |
0030 720-44000                 6.000  EACH|     225.00000       1350.00|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0031 801-06203             37500.000  m   |       0.25000       9375.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0032 801-06207              1350.000  m   |       1.00000       1350.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0033 801-06640                40.000  EACH|     145.00000       5800.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0034 801-06775                        LUMP|   62000.00000      62000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0035 802-91122                32.000  EACH|     150.00000       4800.00|                            |
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0036 804-06771                10.000  EACH|      42.00000        420.00|                            |
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0037 808-04298                 2.000  EACH|     450.00000        900.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0038 808-06712              1850.000  m   |       0.32000        592.00|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0039 808-06713             25000.000  m   |       0.32000       8000.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0040 808-06714             18000.000  m   |       0.32000       5760.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,811,529.15                                                  ROUTE : SR 14
     CALL ORDER   : 300                     CONTRACT ID : RS-26442-A                   COUNTIES : KOSCIUSKO
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1185040              |                            |
                                          |NIBLOCK EXCAVATING, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 808-75297                21.000  m   |      15.50000        325.50|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0042 808-75996               950.000  EACH|       2.00000       1900.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0043 808-75998              1000.000  EACH|      21.00000      21000.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0044 202-02278              1358.000  m   |      14.50000      19691.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0045 605-06125              1358.000  m   |      28.00000      38024.00|                            |
  CURB, CONCRETE, MODIFIED                |                            |                            |
0046 202-93741                 4.000  EACH|     200.00000        800.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0047 601-94689                 4.000  EACH|    2500.00000      10000.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0048 406-05520                60.000  Mg  |     225.00000      13500.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
     SECTION TOTALS                       |             $  1,444,890.50|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,444,890.50|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,348,375.53                                                  ROUTE : 75
     CALL ORDER   : 320                     CONTRACT ID : RS-26548-A                   COUNTIES : HENDRICKS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/31/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5232008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    974,000.00     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,023,872.88     105.1204%
   3   31-4351261     SHELLY & SANDS, INC.                                                   $  1,035,998.88     106.3653%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,267,000.00     130.0821%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 31-4351261
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    5600.00000       5600.00|    2000.00000       2000.00|    4700.00000        4700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 7.000  MOS |    2200.00000      15400.00|    1700.00000      11900.00|    1300.00000        9100.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   48700.00000      48700.00|   22260.00000      22260.00|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               100.000  LFT |       1.80000        180.00|       1.90000        190.00|       5.34000         534.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02271                 6.000  EACH|     500.00000       3000.00|     300.00000       1800.00|    1200.00000        7200.00
  HEADWALL, REMOVE                        |                            |                            |
0006 202-60820             72000.000  SYS |       0.45000      32400.00|       0.70000      50400.00|       0.87000       62640.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93741                 8.000  EACH|       1.80000         14.40|     330.00000       2640.00|     213.71000        1709.68
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 303-01180              4889.000  TON |      15.25000      74557.25|      12.00000      58668.00|      18.00000       88002.00
  COMPACTED AGGREGATE, 53                 |                            |                            |
0009 304-07490               250.000  TON |      80.00000      20000.00|     110.00000      27500.00|      72.00000       18000.00
  HMA PATCHING, TYPE B                    |                            |                            |
0010 304-07508              2445.000  TON |      31.00000      75795.00|      51.00000     124695.00|      39.00000       95355.00
  WIDENING WITH QC/QA-HMA, 2, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0011 401-06264                        LUMP|    2500.00000       2500.00|    1900.00000       1900.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0012 401-07321              7965.000  TON |      34.00000     270810.00|      35.00000     278775.00|      36.00000      286740.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0013 401-07371              8965.000  TON |      30.00000     268950.00|      31.00000     277915.00|      30.00000      268950.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 320 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,348,375.53                                                  ROUTE : 75
     CALL ORDER   : 320                     CONTRACT ID : RS-26548-A                   COUNTIES : HENDRICKS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 31-4351261
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 405-05517                21.000  TON |     225.00000       4725.00|     320.00000       6720.00|     220.00000        4620.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05520                45.000  TON |     156.00000       7020.00|     170.00000       7650.00|     220.00000        9900.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01700                 1.000  EACH|    1525.00000       1525.00|    1575.00000       1575.00|    1816.52000        1816.52
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0017 601-94689                12.000  EACH|    1825.00000      21900.00|    1875.00000      22500.00|    2137.08000       25644.96
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105              1235.000  LFT |       9.80000      12103.00|      10.00000      12350.00|       9.62000       11880.70
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0019 608-04395                10.000  TON |     200.00000       2000.00|      40.00000        400.00|      90.00000         900.00
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
0020 610-07487              1000.000  TON |      60.00000      60000.00|      65.00000      65000.00|      68.00000       68000.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0021 615-06505                10.000  EACH|     500.00000       5000.00|     825.00000       8250.00|     427.42000        4274.20
  MONUMENT, B                             |                            |                            |
0022 616-02320               100.000  SYS |       1.00000        100.00|       2.00000        200.00|       3.49000         349.00
  GEOTEXTILES                             |                            |                            |
0023 616-06405                40.000  TON |      50.00000       2000.00|      45.00000       1800.00|      68.00000        2720.00
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-06570                50.000  CYS |      40.00000       2000.00|      50.00000       2500.00|      68.00000        3400.00
  TOP SOIL                                |                            |                            |
0025 621-06574                40.000  SYS |      30.25000       1210.00|      36.00000       1440.00|      32.32000        1292.80
  SODDING                                 |                            |                            |
0026 715-05123                10.000  LFT |     176.00000       1760.00|     119.00000       1190.00|     230.00000        2300.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0027 715-05168                30.000  LFT |     100.00000       3000.00|      77.00000       2310.00|     180.00000        5400.00
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0028 715-46000                 6.000  EACH|     400.00000       2400.00|     195.00000       1170.00|     500.00000        3000.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0029 801-06203              5020.000  LFT |       0.15000        753.00|       0.40000       2008.00|       0.21000        1054.20
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0030 801-06207              2510.000  LFT |       0.80000       2008.00|       0.90000       2259.00|       1.72000        4317.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0031 801-06640                19.000  EACH|      65.00000       1235.00|      67.00000       1273.00|      69.46000        1319.74
  CONSTRUCTION SIGN, A                    |                            |                            |
0032 801-06775                        LUMP|   18254.47000      18254.47|   15000.00000      15000.00|   17000.00000       17000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0033 808-06712              4600.000  LFT |       0.10000        460.00|       0.11000        506.00|       0.11000         506.00
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,348,375.53                                                  ROUTE : 75
     CALL ORDER   : 320                     CONTRACT ID : RS-26548-A                   COUNTIES : HENDRICKS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 31-4351261
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 808-06713             49284.000  LFT |       0.07000       3449.88|       0.07000       3449.88|       0.07000        3449.88
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0035 808-06714             18900.000  LFT |       0.10000       1890.00|       0.11000       2079.00|       0.11000        2079.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0036 808-75996               400.000  EACH|       3.25000       1300.00|       4.00000       1600.00|       7.11000        2844.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    974,000.00|             $  1,023,872.88|                $  1,035,998.88
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    974,000.00|             $  1,023,872.88|                $  1,035,998.88
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,348,375.53                                                  ROUTE : 75
     CALL ORDER   : 320                     CONTRACT ID : RS-26548-A                   COUNTIES : HENDRICKS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    2700.00000       2700.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 7.000  MOS |    1900.00000      13300.00|                            |
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   68855.72000      68855.72|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               100.000  LFT |       5.25000        525.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02271                 6.000  EACH|     140.00000        840.00|                            |
  HEADWALL, REMOVE                        |                            |                            |
0006 202-60820             72000.000  SYS |       1.10000      79200.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-93741                 8.000  EACH|     210.00000       1680.00|                            |
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0008 303-01180              4889.000  TON |      16.00000      78224.00|                            |
  COMPACTED AGGREGATE, 53                 |                            |                            |
0009 304-07490               250.000  TON |     100.00000      25000.00|                            |
  HMA PATCHING, TYPE B                    |                            |                            |
0010 304-07508              2445.000  TON |      60.00000     146700.00|                            |
  WIDENING WITH QC/QA-HMA, 2, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0011 401-06264                        LUMP|    6000.00000       6000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0012 401-07321              7965.000  TON |      40.00000     318600.00|                            |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0013 401-07371              8965.000  TON |      36.00000     322740.00|                            |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            |
0014 405-05517                21.000  TON |     230.00000       4830.00|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 406-05520                45.000  TON |     180.00000       8100.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01700                 1.000  EACH|    1750.00000       1750.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0017 601-94689                12.000  EACH|    2050.00000      24600.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-99105              1235.000  LFT |       9.40000      11609.00|                            |
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0019 608-04395                10.000  TON |     150.00000       1500.00|                            |
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,348,375.53                                                  ROUTE : 75
     CALL ORDER   : 320                     CONTRACT ID : RS-26548-A                   COUNTIES : HENDRICKS
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-07487              1000.000  TON |      76.00000      76000.00|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0021 615-06505                10.000  EACH|     730.00000       7300.00|                            |
  MONUMENT, B                             |                            |                            |
0022 616-02320               100.000  SYS |       3.50000        350.00|                            |
  GEOTEXTILES                             |                            |                            |
0023 616-06405                40.000  TON |      60.00000       2400.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-06570                50.000  CYS |      50.00000       2500.00|                            |
  TOP SOIL                                |                            |                            |
0025 621-06574                40.000  SYS |      32.00000       1280.00|                            |
  SODDING                                 |                            |                            |
0026 715-05123                10.000  LFT |     150.00000       1500.00|                            |
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0027 715-05168                30.000  LFT |      94.00000       2820.00|                            |
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0028 715-46000                 6.000  EACH|     250.00000       1500.00|                            |
  PIPE END SECTION, 12 IN.                |                            |                            |
0029 801-06203              5020.000  LFT |       0.42000       2108.40|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0030 801-06207              2510.000  LFT |       1.10000       2761.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0031 801-06640                19.000  EACH|      68.00000       1292.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0032 801-06775                        LUMP|   40000.00000      40000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0033 808-06712              4600.000  LFT |       0.11000        506.00|                            |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0034 808-06713             49284.000  LFT |       0.07000       3449.88|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0035 808-06714             18900.000  LFT |       0.11000       2079.00|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0036 808-75996               400.000  EACH|       6.00000       2400.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $  1,267,000.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,267,000.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 340 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,749.07                                                  ROUTE : 47
     CALL ORDER   : 340                     CONTRACT ID : RS-26572-A                   COUNTIES : BOONE           HAMILTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 06/14/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 520600G

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    736,000.00     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    784,501.62     106.5898%
   3   31-4351261     SHELLY & SANDS, INC.                                                   $    838,662.54     113.9487%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    907,300.00     123.2744%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 31-4351261
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    4260.00000       4260.00|    2600.00000       2600.00|    4554.00000        4554.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    2400.00000       7200.00|    2000.00000       6000.00|    1551.00000        4653.00
  FIELD OFFICE, A                         |                            |                            |
0004 110-01001                        LUMP|   31500.00000      31500.00|   17000.00000      17000.00|   12585.00000       12585.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-60820             93855.000  SYS |       0.70000      65698.50|       0.50000      46927.50|       0.60000       56313.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 303-07449              2395.000  TON |      20.00000      47900.00|      10.00000      23950.00|      18.00000       43110.00
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0007 304-07490               634.000  TON |      65.00000      41210.00|      85.00000      53890.00|     100.00000       63400.00
  HMA PATCHING, TYPE B                    |                            |                            |
0008 305-98794                50.000  TON |      26.00000       1300.00|      33.00000       1650.00|      10.00000         500.00
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            |
0009 401-06264                        LUMP|    3000.00000       3000.00|    2500.00000       2500.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0010 401-07321              7690.000  TON |      30.75000     236467.50|      36.00000     276840.00|      37.25000      286452.50
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0011 401-07371              8790.000  TON |      26.50000     232935.00|      30.50000     268095.00|      30.00000      263700.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            |
0012 406-05520                41.000  TON |     150.00000       6150.00|     170.00000       6970.00|     200.00000        8200.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 608-04396                 3.000  EACH|     575.00000       1725.00|       1.00000          3.00|     820.00000        2460.00
  SHOULDER DRAIN                          |                            |                            |
0014 610-07487               351.000  TON |      70.00000      24570.00|     110.00000      38610.00|      92.00000       32292.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0015 615-06505                 1.000  EACH|     600.00000        600.00|    1000.00000       1000.00|     530.00000         530.00
  MONUMENT, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,749.07                                                  ROUTE : 47
     CALL ORDER   : 340                     CONTRACT ID : RS-26572-A                   COUNTIES : BOONE           HAMILTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1917625              |(3) 31-4351261
                                          |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P. |SHELLY & SANDS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 615-06520                 2.000  EACH|     750.00000       1500.00|     635.00000       1270.00|     530.00000        1060.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0017 801-06203              6570.000  LFT |       0.07000        459.90|       0.40000       2628.00|       0.17000        1116.90
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0018 801-06207              3285.000  LFT |       1.25000       4106.25|       1.20000       3942.00|       2.02000        6635.70
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0019 801-06640                36.000  EACH|      50.00000       1800.00|      48.00000       1728.00|      51.31000        1847.16
  CONSTRUCTION SIGN, A                    |                            |                            |
0020 801-06775                        LUMP|   14144.57000      14144.57|   21000.00000      21000.00|   35000.00000       35000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0021 808-06712              7354.000  LFT |       0.09000        661.86|       0.13000        956.02|       0.14000        1029.56
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0022 808-06713             63839.000  LFT |       0.09000       5745.51|       0.07000       4468.73|       0.07000        4468.73
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0023 808-06714              3674.000  LFT |       0.09000        330.66|       0.13000        477.62|       0.14000         514.36
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0024 808-75297                48.000  LFT |      10.00000        480.00|       5.25000        252.00|       5.61000         269.28
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0025 808-75996               465.000  EACH|       4.85000       2255.25|       3.75000       1743.75|       6.39000        2971.35
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    736,000.00|             $    784,501.62|                $    838,662.54
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    736,000.00|             $    784,501.62|                $    838,662.54
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,749.07                                                  ROUTE : 47
     CALL ORDER   : 340                     CONTRACT ID : RS-26572-A                   COUNTIES : BOONE           HAMILTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    3500.00000       3500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07038                 3.000  MOS |    2200.00000       6600.00|                            |
  FIELD OFFICE, A                         |                            |                            |
0004 110-01001                        LUMP|   47992.08000      47992.08|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0005 202-60820             93855.000  SYS |       0.55000      51620.25|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0006 303-07449              2395.000  TON |      18.00000      43110.00|                            |
  COMPACTED AGGREGATE, NO. 73             |                            |                            |
0007 304-07490               634.000  TON |      71.00000      45014.00|                            |
  HMA PATCHING, TYPE B                    |                            |                            |
0008 305-98794                50.000  TON |      55.00000       2750.00|                            |
  COMPACTED AGGREGATE FOR PATCHING, 0, 53 |                            |                            |
0009 401-06264                        LUMP|    6000.00000       6000.00|                            |
  PROFILOGRAPH, HMA                       |                            |                            |
0010 401-07321              7690.000  TON |      40.00000     307600.00|                            |
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0011 401-07371              8790.000  TON |      35.00000     307650.00|                            |
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            |
0012 406-05520                41.000  TON |     180.00000       7380.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 608-04396                 3.000  EACH|     380.00000       1140.00|                            |
  SHOULDER DRAIN                          |                            |                            |
0014 610-07487               351.000  TON |     100.00000      35100.00|                            |
  HMA FOR APPROACHES, TYPE B              |                            |                            |
0015 615-06505                 1.000  EACH|    1200.00000       1200.00|                            |
  MONUMENT, B                             |                            |                            |
0016 615-06520                 2.000  EACH|     520.00000       1040.00|                            |
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0017 801-06203              6570.000  LFT |       0.34000       2233.80|                            |
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0018 801-06207              3285.000  LFT |       1.10000       3613.50|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0019 801-06640                36.000  EACH|      50.00000       1800.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0020 801-06775                        LUMP|   23000.00000      23000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 340 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,749.07                                                  ROUTE : 47
     CALL ORDER   : 340                     CONTRACT ID : RS-26572-A                   COUNTIES : BOONE           HAMILTON
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 808-06712              7354.000  LFT |       0.13000        956.02|                            |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
0022 808-06713             63839.000  LFT |       0.07000       4468.73|                            |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0023 808-06714              3674.000  LFT |       0.13000        477.62|                            |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0024 808-75297                48.000  LFT |       5.50000        264.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0025 808-75996               465.000  EACH|       6.00000       2790.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
     SECTION TOTALS                       |             $    907,300.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    907,300.00|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 360 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   920,531.16                                                  ROUTE : 127
     CALL ORDER   : 360                     CONTRACT ID : RS-26578-A                   COUNTIES : STEUBEN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 06/27/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3976003

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $    382,000.00     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    456,656.13     119.5434%
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    550,838.30     144.1985%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1185040
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06845                        LUMP|    1500.00000       1500.00|    2860.00000       2860.00|    6500.00000        6500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 105-07039                 4.000  MOS |     500.00000       2000.00|    1475.00000       5900.00|    1800.00000        7200.00
  FIELD OFFICE, B                         |                            |                            |
0003 110-01001                        LUMP|   19100.00000      19100.00|   22800.00000      22800.00|   28500.00000       28500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-60820             90083.000  SYS |       0.52000      46843.16|       0.41000      36934.03|       0.80000       72066.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0005 401-07329              7558.000  TON |      33.00000     249414.00|      32.85000     248280.30|      43.00000      324994.00
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            |
0006 402-07452                87.000  TON |      33.00000       2871.00|      35.60000       3097.20|      43.00000        3741.00
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            |
0007 406-05520                23.300  TON |     140.00000       3262.00|     170.00000       3961.00|     225.00000        5242.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0008 720-44000                 3.000  EACH|     100.00000        300.00|     395.00000       1185.00|     300.00000         900.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0009 801-06203             43052.000  LFT |       0.08000       3444.16|       0.11000       4735.72|       0.10000        4305.20
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0010 801-06207             43052.000  LFT |       0.01000        430.52|       0.72000      30997.44|       0.80000       34441.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0011 801-06640                36.000  EACH|      80.00000       2880.00|     150.00000       5400.00|      80.00000        2880.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0012 801-06775                        LUMP|   20000.00000      20000.00|   49890.00000      49890.00|   14000.00000       14000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0013 805-78470              2749.000  LFT |       0.20000        549.80|       0.20000        549.80|       0.25000         687.25
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0014 805-78795               899.000  LFT |       4.45000       4000.55|       4.45000       4000.55|       9.00000        8091.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 360 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   920,531.16                                                  ROUTE : 127
     CALL ORDER   : 360                     CONTRACT ID : RS-26578-A                   COUNTIES : STEUBEN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1185040
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 808-06695                40.000  LFT |       1.00000         40.00|       3.50000        140.00|       3.50000         140.00
  LINE, PAINT, SOLID, WHITE, 5 IN.        |                            |                            |
0016 808-06701             10777.000  LFT |       0.01000        107.77|       0.11000       1185.47|       0.11000        1185.47
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0017 808-06703              5855.000  LFT |       0.01000         58.55|       0.11000        644.05|       0.11000         644.05
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0018 808-74815               253.000  LFT |       1.00000        253.00|       0.34000         86.02|       0.34000          86.02
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 12 IN.                  |                            |                            |
0019 808-75240             15490.000  LFT |       0.01000        154.90|       0.11000       1703.90|       0.11000        1703.90
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0020 808-75245             41208.000  LFT |       0.01000        412.08|       0.11000       4532.88|       0.11000        4532.88
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0021 808-75297               700.000  LFT |       4.00000       2800.00|       5.00000       3500.00|       5.00000        3500.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0022 808-75320                45.000  EACH|      50.00000       2250.00|      60.00000       2700.00|      60.00000        2700.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0023 808-75325                45.000  EACH|      75.00000       3375.00|      80.00000       3600.00|      80.00000        3600.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0024 808-75340                 2.000  EACH|     518.05000       1036.10|    1000.00000       2000.00|    1000.00000        2000.00
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0025 808-75996               600.000  EACH|       3.25000       1950.00|       3.28000       1968.00|       3.00000        1800.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0026 808-92027              3270.000  LFT |       1.50000       4905.00|       2.00000       6540.00|       2.00000        6540.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
0027 808-96016             14703.000  LFT |       0.01000        147.03|       0.01000        147.03|       0.01000         147.03
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            |
  IN.                                     |                            |                            |
0028 610-07487               134.000  TON |      59.07000       7915.38|      54.61000       7317.74|      65.00000        8710.00
  HMA FOR APPROACHES, TYPE B              |                            |                            |
     SECTION TOTALS                       |             $    382,000.00|             $    456,656.13|                $    550,838.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    382,000.00|             $    456,656.13|                $    550,838.30
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 380 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,772,595.00                                                  ROUTE : SR 120
     CALL ORDER   : 380                     CONTRACT ID : RS-26579-A                   COUNTIES : STEUBEN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 08/15/03  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5476007
                                                                                                  200000X

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,128,766.73     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  1,301,775.95     115.3272%
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,450,192.33     128.4758%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1185040
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-07039                 9.000  MOS |    1547.00000      13923.00|    1250.00000      11250.00|    2000.00000       18000.00
  FIELD OFFICE, B                         |                            |                            |
0002 110-01001                        LUMP|   56000.00000      56000.00|   65000.00000      65000.00|   72500.00000       72500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 202-60820            158700.000  SYS |       0.31000      49197.00|       0.38000      60306.00|       0.22000       34914.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0004 202-93741                 3.000  EACH|     200.00000        600.00|     200.00000        600.00|     500.00000        1500.00
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0005 301-07448             12600.000  TON |       5.00000      63000.00|       9.28000     116928.00|      12.60000      158760.00
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            |
0007 304-07508              9200.000  TON |      28.00000     257600.00|      22.49000     206908.00|      32.00000      294400.00
  WIDENING WITH QC/QA-HMA, 2, 64, BASE,   |                            |                            |
  25 mm                                   |                            |                            |
0008 401-07321             15150.000  TON |      28.00000     424200.00|      27.93000     423139.50|      34.00000      515100.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            |
0010 406-05520                50.000  TON |     100.00000       5000.00|     175.00000       8750.00|     225.00000       11250.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 601-94689                 3.000  EACH|    3726.92000      11180.76|    2400.00000       7200.00|    2600.00000        7800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0012 610-07486              1475.000  TON |      40.00000      59000.00|      43.70000      64457.50|      55.00000       81125.00
  HMA FOR APPROACHES, TYPE A              |                            |                            |
0013 615-06520                 1.000  EACH|     225.00000        225.00|     265.25000        265.25|     550.00000         550.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0014 801-06203              5069.000  LFT |       0.20000       1013.80|       0.12000        608.28|       0.20000        1013.80
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            |
0015 801-06207              5069.000  LFT |       1.00000       5069.00|       0.72000       3649.68|       0.90000        4562.10
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 11/26/02
                                                                                                                   PAGE : 380 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,772,595.00                                                  ROUTE : SR 120
     CALL ORDER   : 380                     CONTRACT ID : RS-26579-A                   COUNTIES : STEUBEN
     LETTING DATE : 11/19/02  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1185040
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 801-06640                50.000  EACH|      85.00000       4250.00|     150.00000       7500.00|      94.00000        4700.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0017 801-06775                        LUMP|   47450.00000      47450.00|  192300.00000     192300.00|   32000.00000       32000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0018 808-06713             99366.000  LFT |       0.09000       8942.94|       0.09000       8942.94|       0.10000        9936.60
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0019 808-75240              7882.000  LFT |       0.26000       2049.32|       0.26000       2049.32|       0.26000        2049.32
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0020 808-75245             52166.000  LFT |       0.26000      13563.16|       0.26000      13563.16|       0.26000       13563.16
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0023 715-05168                52.000  LFT |      41.63000       2164.76|      27.86000       1448.72|      65.00000        3380.00
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0024 715-46000                 4.000  EACH|     108.75000        435.00|     388.50000       1554.00|     225.00000         900.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0025 715-05596                12.000  LFT |      83.22000        998.64|      65.45000        785.40|     125.00000        1500.00
  PIPE EXTENSION, CIRCULAR, 18 IN. ,      |                            |                            |
  NON-REINFORCED CONCRETE CLASS III       |                            |                            |
0026 802-91122                 2.000  EACH|     289.00000        578.00|     106.55000        213.10|      75.00000         150.00
  SIGN, GROUND MOUNTED, RESET             |                            |                            |
0027 621-06559              2660.000  SYS |       1.26000       3351.60|       1.26000       3351.60|       1.26000        3351.60
  MULCHED SEEDING, R                      |                            |                            |
0028 715-46010                 1.000  EACH|     149.75000        149.75|     415.00000        415.00|     250.00000         250.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0029 203-90014                 8.550  STA |    1500.00000      12825.00|     390.00000       3334.50|     285.00000        2436.75
  LINEAR GRADING                          |                            |                            |
0030 303-52308             13000.000  TON |       5.00000      65000.00|       5.00000      65000.00|       9.50000      123500.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0031 304-07490               600.000  TON |      35.00000      21000.00|      53.76000      32256.00|      85.00000       51000.00
  HMA PATCHING, TYPE B                    |                            |                            |
     SECTION TOTALS                       |             $  1,128,766.73|             $  1,301,775.95|                $  1,450,192.33
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,128,766.73|             $  1,301,775.95|                $  1,450,192.33
====================================================================================================================================




